STP-1020(700) X
ALTON



January 30, 2004
Super sedes October 15, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3410.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders|list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email addressto Diane Barnesat the MDOT Contracts mailbox at:

MDOT .contracts@maine.gov. Each bid package will require a separ ate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendmentsin their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
r ebecca.pooler @maine.gov.
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NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor's Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can aso be obtained at
http://www.state.me.us/mdot/humnres/o equal o/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bid
for the Hot Mix Asphalt Overlay, Plant Mixed Recycled Asphalt Pavement, Variable Depth Gravel Areas, Full
Construction Areas, Drainage and Safety Improvements in the town of Alton” will be received from contractors at the
Reception Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on April
28, 2004, and at that time and place publicly opened and read. Bids will be accepted from contractors prequalified by the
Department of Transportation for highway construction or paving projects. All other Bids may be rejected. MDOT provides
the option of electronic bidding. We accept electronic bids for those bid packages posted on the bidx.com website.
Electronic bids do not have to be accompanied by paper bids. Please note: the Department will accept a facsimile of
the bid bond; however, the original bid bond must then be received at the MDOT Contract Section within 72 hours of
the bid opening. Until further notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking
precedence.

Description: Maine Federal Aid Project No. STP-1020(700)X, PIN 10207.00

Location: In Penobscot County, project STP-1020(700)X is located on Route 16, beginning 1.37 km (0.85 mi) southerly of
the LaGrange/Alton town line and extending southerly 7.235 km (4.50 mi).

Outline of Work: Hot Mix Asphalt Overlay, Plant Mixed Recycled Asphalt Pavement, Variable Gravel Areas, Full
Construction Areas, and Drainage and Safety Improvements and other incidental work.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at http://www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan Holders
List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax all questions to
James Andrews at (207)624-3401. Questions received after 12:00 noon of Monday prior to bid date will not be answered.
Bidders shall not contact any other Departmental staff for clarification of Contract provisions, and the Department will not be
responsible for any interpretations so obtained. Hearing impaired persons may call the Telecommunication Device for the
Deaf at (207) 624-3007.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be purchased
from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to
Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta,
Maine 04333-0016. They also may be purchased by telephone at (207)624-3536 between the hours of 8:00 a.m. to 4:30 p.m.
Full size plans $97.00 ($103.00 by mail). Half size plans $48.50 ($52.00 by mail). Bid Book $10 ($13 by mail), Single
Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the
bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States postal money
order in the amount of $60,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety
Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract price, will be required of the
successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail]
Standard Detail updates can be found at http://www.state.me.us/mdot/project/design/homepg.htm

Augusta, Maine
April 7, 2004
JOHN E. DORITY
CHIEF ENGINEER




Alton
PIN 10207.00
March 17, 2004
Super cedes October 29, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list- projects/project- information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)
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MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 010207.00
PROJECTS

STP-1020(700) X

COUNTY : PENOBSCOT



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE : 040330
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010207.00 PROJECT (S) : STP-1020(700)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY el B
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 HIGHWAY ITEMS
|201.23 REMOVING SINGLE | | | |
0010 | TREE TOP ONLY | 6.000]| | |
| |EA | | | I
|202.203 PAVEMENT BUTT | | | |
0020 | JOINTS | 75.000 | | |
| | M2 | | | |
1203.2001 COMMON | | | |
0030 |EXCAVATION - PLAN | 11130.000] | |
| QUANTITY |M3 | | | |
|211.21 INSLOPE | | | | |
0040 | REHABILITATION | 4370.000 | | |
| M | | | |
|211.30 DITCH EXCAVATION | | | |
0050 | | 2220.000] | |
| M | | | |
|211.40 NEW DITCH | | | |
0060 | EXCAVATION | 970.000 | | |
| M | | | |
|304.104 AGGREGATE | | | | |
0070 | SUBBASE COURSE - GRAVEL | 16200.000] | |
| (PLAN QUANTITY) M3 | | |
|310.23 PLANT MIX | | | |
0080 |RECYCLED ASPHALT | 62210.000] | |
| PAVEMENT - 75 MM DEPTH | M2 | | |
| | | | | |
|403.209 HOT MIX ASPHALT | | | |
0090|9.5 MM(SIDEWALKS,DRIVES, | 460.000] | |
| INCIDENTAL ) | MG | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 040330
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010207.00 PROJECT (S) : STP-1020(700)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY [ e EEE R e e e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[403.210 HOT MIX ASPHALT | | | |
010019.5 MM NOMINAL MAX SIZE | 4630.000]| | |

[403.213 HOT MIX ASPHALT | | | |
0110112.5 MM, BASE | 6940.000| | |

[409.15 BITUMINOUS TACK | | | |
0120 |COAT APPLIED | 10120.000] | |

[411.10 UNTREATED | | | |

0130 |AGGREGATE SURFACE COURSE | 80.000| | | |
| (TRUCK MEASURE) M3 | | |
|603.16 375 MM CULVERT | | | |

0140 |PIPE OPTION I | 220.000| | |

[1603.179 450 MM CULVERT | | | |
0150 | PIPE OPTION III | 43.000| | |

[1603.19 600 MM CULVERT | | | |
0160 | PIPE OPTION I | 21.200] | |

[1603.199 600 MM CULVERT | | | |
0170 | PIPE OPTION III | 18.000| | |

1603.289 2100 MM CULVERT | | | |
0180 |PIPE OPTION III | 6.200| | |

|603.7315 REMOVE & RELAY | | | |
01901375 MM METAL PIPE | 30.000] | |

|604.092 CATCH BASIN TYPE | | | |
0200|B1-C | 1.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3
DATE: 040330
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010207.00 PROJECT (S) : STP-1020(700)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY = |-————————— | mm————————————
| | AND UNITS | DOLLARS CTS DOLLARS |CTS
|604.244 CATCH BASIN TYPE | |
0210|F4 | 1.000] |
| |EA | |
|605.09 150 MM UNDERDRAIN | |
0220 |TYPE B | 900.000 |
| M | |
|606.23 GUARDRAIL TYPE 3C | |
0230 |- SINGLE RAIL | 1700.000|
| M | |
|606.231 GUARDRAIL TYPE | |
024013C - 4.5 M RADIUS AND | 16.000 | |
|LESS M | |
|606.232 GUARDRAIL TYPE | |
0250|3C - OVER 4.5 M RADIUS | 77.000 |
| M | |
|606.265 TERMINAL END - | |
0260 | SINGLE RAIL - GALVANIZED | 12.000|
| STEEL |EA | I
|606.35 GUARDRAIL | | |
0270 | DELINEATOR POST | 57.000 |
| |EA | |
|606.364 GUARDRAIL REMOVE, | |
0280 |MODIFY AND RESET, TYPE | 100.000]
| 3B |M | |
|606.47 SINGLE WOOD POST | |
0290 | | 20.000] |
| |EA | |
|606.754 WIDEN SHOULDER | |
0300 |FOR 350 END TREATMENT | 21.000]
| |EA | |
|606.79 GUARDRAIL 350 | | |
0310 | FLARED TERMINAL | 21.000] |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 040330
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010207.00 PROJECT (S) : STP-1020(700)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY [ e EEE R e e e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|610.08 PLAIN RIPRAP | | | |
03301 | 140.000] | |

[613.319 EROSION CONTROL | | | |
0340 | BLANKET | 6460.000| | |

|615.07 LOAM | | | | I
0350 | 50.000] | | |

/1618.1301 SEEDING METHOD | | | |
0360 |NUMBER 1 - PLAN QUANTITY | 5.000| | | |

[|618.1401 SEEDING METHOD | | | |
0370 |NUMBER 2 - PLAN QUANTITY | 470.000]| | | |

[619.1201 MULCH - PLAN | | | |
0380 | QUANTITY | 475.000] | |

|620.58 EROSION CONTROL | | | |
0390 | GEOTEXTILE | 312.000] | |

|627.75 WHITE OR YELLOW | | | |
0400 | PAVEMENT AND CURB | 3.000] | | |

| MARKING | M2 | | | |

|627.76 TEMPORARY | | | |
0410 | PAVEMENT MARKING LINE, | LUMP | LUMP | |

|[WHITE OR YELLOW | | | |

|629.05 HAND LABOR, | | | |
0420 | STRAIGHT TIME | 40.000 | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5
DATE: 040330
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010207.00 PROJECT (S) : STP-1020(700)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY  |===———=——————————|—m———m————————
| |  AND UNITS | DOLLARS CTS | DOLLARS |CTS
|631.10 AIR COMPRESSOR | |
0430 | (INCLUDING OPERATOR) | 10.000]
| [ HR | |
|631.11 AIR TOOL | | |
0440 (INCLUDING OPERATOR) | 10.000 |
| [ HR | |
1631.12 ALL PURPOSE | | |
0450 | EXCAVATOR (INCLUDING | 40.000 |
| OPERATOR) | HR | |
1631.172 TRUCK - LARGE | |
0460 | (INCLUDING OPERATOR) | 80.000]
| | HR | |
|631.18 CHAIN SAW RENTAL | | |
0470 | (INCLUDING OPERATOR) | 30.000]
| [ HR | |
|631.20 STUMP CHIPPER | |
0480 | (INCLUDING OPERATOR) | 10.000]
| [ HR | |
|631.32 CULVERT CLEANER | |
0490 | (INCLUDING OPERATOR) | 30.000]
| | HR | |
1639.19 FIELD OFFICE TYPE | |
05001B | 1.000] |
| |EA | |
|652.38 FLAGGER | | |
0510 | 4400.000] |
| | HR | |
|652.39 WORK ZONE TRAFFIC | |
0520 | CONTROL | LUMP | LUMP
| | | |
|656.75 TEMPORARY SOIL | |
0530 |EROSION AND WATER | LUMP | LUMP

| POLLUTION CONTROL



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6
DATE: 040330
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010207.00 PROJECT (S) : STP-1020(700)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY  |-—=————————mm—mmm|mmmmmmmmm oo
| |  AND UNITS | DOLLARS CTS | DOLLARS |CTS
1659.10 MOBILIZATION | |
0540 | LUMP | LUMP
| | | |
|660.21 ON-THE-JOB | |
0550 | TRAINING (BID) | 1000.000 |
| | HR | |



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, STP-1020(700)X, PIN
10207.00, for the Hot Mix Asphalt Overlay, Plant Mix Recycled Asphalt
Pavement, Variable Depth Gravel Areas, Full Construction Areas, Drainage and
Safety Improvements in the town of Alton, County of Penobscot, Maine. The
Work includes construction, maintenance during construction, warranty as provided in
the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 30, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as wupdated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: STP-1020(700)X, PIN 10207.00, for the Hot Mix Asphalt Overlay, Plant Mix
Recycled Asphalt Pavement, Variable Depth Gravel Areas, Full Construction
Areas, Drainage and Safety Improvements in the town of Alton, County of
Penobscot, Maine on which bids will be received until the time specified in the
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply
all the materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.



Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, STP-1020(700)X, PIN
10207.00, for the Hot Mix Asphalt Overlay, Plant Mix Recycled Asphalt
Pavement, Variable Depth Gravel Areas, Full Construction Areas, Drainage and
Safety Improvements in the town of Alton, County of Penobscot, Maine. The
Work includes construction, maintenance during construction, warranty as provided in
the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 30, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as wupdated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: STP-1020(700)X, PIN 10207.00, for the Hot Mix Asphalt Overlay, Plant Mix
Recycled Asphalt Pavement, Variable Depth Gravel Areas, Full Construction
Areas, Drainage and Safety Improvements in the town of Alton, County of
Penobscot, Maine on which bids will be received until the time specified in the
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply
all the materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s ‘“Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.



Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House(&a%\ﬁugusta, Maine 04333-
0016, and (Name of the firm bidding{ the jo

a corporation or other legal entity organized uMe I of (%e&ate of Maine, with its
principal place of businesslocated at ___ (addr f fhe firmbi inqth\eiob)

set forth in this

cated in the Contract
1224.00

, for
in the
, County of

I\eJNork includes construction, maintenance during
n the Contract, and other incidental work.

ge responsible for furnishing all supervision, labor, equipment,
grmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents)

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amountof this Cantract.

Contract.

he ans, Standard Specifications,

S of \Becemper 2002,

Supplement cifical] ) Kt Agheement; and\, Contract
[ s ¥ Contract will \be govesried by the

id and the Bid Documents, including those in Appendix A to
Division 18 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

U~V

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bIdS will be received until the time specified in the “ Not|ce to

accordance Wlth the terms and conditions of ‘ e unit prices in the
attached “ Schedule of Items’.

in strict

[tems’

8 he bid amount or the official bank check, cashier’s
, or U. S. Postal Money Order in the amount given in the
; S’, payable to the Treasurer of the State of Maine and
accompanying this1id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Dep

IN WITNESS WHEREOF, the Contractor, for itself, (ts d assigns, hereby
execute two duplicate originals of this Agreem t i [ | covenants,
terms, and obligations contained in the Con Documext

\an

(N9 e of Legallp\A Representative
f the Gontractor)
__ (Witn (PAint Nam

Your offer is her accepted.  This award consummates the Contract, and the

documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



January 26, 1999

SPECIAL PROVISION
PARTNERING

The successful bidder will have the opportunity to enter into a cooperative partnership
agreement with the State Department of Transportation for the contract. The objective of
this agreement is the effective completion of the work on time and to the standard of
quality that will be a source of pride to both the State and the Contractor. The partnering
agreement will not affect the terms of the contract. It is intended only to establish an
environment of cooperation between the parties. If the partnering agreement is accepted.

1. Contractor shall select and provide a third-party facilitator to conduct the team
building workshop for the Contractor and Department personnel. Facilitator selection
shall require Department concurrence. The cost for the facilitator and his associated
expenses will be shared equally by the Department on the next monthly estimate,
following receipt of invoice(s) from the Contractor, on an extra work basis.

2.  Contractor and Department will exchange lists of the key personnel to be
participants in the workshop. The list will contain the name and job title of each person,
a contact phone number, and the address for job related correspondence.

3. The Contractor shall select the location and make all arrangements for space as
required by facilitator, and for any meals required. This cost to be shared equally.

4. A working arrangement for the partnership will be agreed upon in writing at the
workshop. The arrangement will set out the mutually recognized goals and expectation
of the parties.

5. The Contractor and the Department agree to make an effort to maintain identified

key personnel assigned to the work for its duration. A timely notice by each shall be
given if changes by either must be made.

6.  Project issues shall be processed in the manner agreed upon by the parties during
the orientation.

7. Follow-up workshops may be held periodically throughout the duration of the
contract as agreed by the Contractor and the Department.

8.  The Partnering Agreement is not intended to be a legal document. Failure by either
party to follow the process identified will not be grounds for any claim under the contract.

9. ARE YOU INTERESTED IN THIS OPPORTUNITY? YES NO

1ofl
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ALTON
PIN 10207.00
ROUTE 16 CHIP

PROJECT STATIONING

Lt Station Rt
End Project 297+895 End Project
Argyle Road 296+812

294+857 Pickerel Pond Rd

294+100 Bradford Station Rd

ANVANYA

Cable route sign 293+168
11-1 3f
Pole # 366 o 291+226

Tenmile Brook 290+788 Tenmile Brook

Begin Project 290+660 Begin Project

Page 1 0f 1



ALTON
PIN 10207.00
ROUTE 16 CHIP

PROJECT STRIPING

End Project  297+895 297+895 End Project
296+821 296+821
296+808 296+808
296+801 296+801
296+547 I 296+547

|
|
|
296+328 | 296+328
|
l
296+166 296+166
294+652 | 294+652
|
l
294+418 | 294+418
|
l
294+201 294+201
292+065 292+065
|
|
|
292+427I 292+427
292+260 292+260
|
|
|
292+070 292+070
Begin Project  290+660 290+660 Begin Project

Page 1 of 1



ALTON
PIN 10207.00
ROUTE 16 CHIP

PROJECT SUPERELEVATIONS

match
-4.44%
-3.42%
-2.40%
-4.00%
-4.00%
-3.00%
-3.00%
-3.00%
-3.00%
-0.80%
1.40%

3.60%

5.80%

5.80%

3.60%

1.40%

-0.80%
-3.00%
-3.00%
-3.00%
-3.00%
-4.30%
-5.60%
-5.60%
-4.30%
-3.00%
-3.00%
-3.00%

290+660
290+680
290+700
290+720
290+740
290+800
290+820
290+840
290+860
290+880
290+900
290+920
290+940
290+960
291+120
291+140
291+160
291+180
291+200
291+200
291+220
2914240
291+260
291+280
2914360
291+380
291+400
291+420
291+440

match
-4.24%
-0.92%
2.40%
4.00%
4.00%
1.70%
-0.60%
-3.00%
-3.00%
-3.00%
-3.00%
-4.40%
-5.80%
-5.80%
-4.40%
-3.00%
-3.00%
-3.00%
-3.00%
-0.90%
1.30%
3.40%
5.60%
5.60%
3.40%
1.30%
-0.90%
-3.00%

10of5



ALTON
PIN 10207.00
ROUTE 16 CHIP

PROJECT SUPERELEVATIONS

-3.00%
-1.00%
1.00%
3.00%
5.00%
5.00%
2.80%
0.60%
-1.60%
-3.80%
-6.00%
-6.00%
-3.50%
-3.00%
-3.00%
-3.00%
-3.00%
-3.10%
-3.10%
-3.00%
-3.00%
-3.00%

291+520
291+540
291+560
291+580
291+600
291+740
291+760
291+780
291+800
291+820
291+840
291+920
291+940
291+960
291+980
292+000
292+020
292+040
292+140
292+160
292+180
292+200

292+580
292+600
292+620
292+640
292+660
292+720
292+740
292+760
292+780
292+800

-3.00%
-3.00%
-3.00%
-3.00%
-5.00%
-5.00%
-2.80%
-0.60%
1.60%
3.80%
6.00%
6.00%
3.50%
1.00%
-1.50%
0.00%
1.50%
3.10%
3.10%
1.10%
-0.90%
-3.00%

20f5



ALTON
PIN 10207.00
ROUTE 16 CHIP

PROJECT SUPERELEVATIONS

-3.00%
-0.70%
1.50%
3.80%
6.00%
6.00%
6.00%
4.00%
2.00%
0.00%
-2.00%
-4.00%
-6.00%
-6.00%
-4.50%
-3.00%
-3.00%
-3.00%

293+020
293+040
293+060
293+080
293+100
293+120
293+140
293+160
293+180
293+200
293+220
2934240
293+260
293+280
293+300
293+320
293+340
293+360

293+480
293+500
293+520
293+540
293+560
293+640
293+660
293+680
293+700
293+720
293+840
293+860
293+880
293+900
293+920
293+940
293+960
294+260
294+280
294+300
294+320
294+340

-3.00%
-3.00%
-3.00%
-4.50%
-6.00%
-6.00%
-6.00%
-4.00%
-2.00%
0.00%
2.00%
4.00%
6.00%
6.00%
3.80%
1.50%
-0.70%
-3.00%

3of5



ALTON
PIN 10207.00
ROUTE 16 CHIP

PROJECT SUPERELEVATIONS

-3.00%
-1.00%
0.90%
2.90%
4.80%
4.80%
2.90%
0.90%
-1.00%
-3.00%

294+660
294+680
294+700
294+720
294+740
294+900
294+920
294+940
294+960
294+980

295+040
295+060
295+080
295+100
295+120
295+300
295+320
295+340
295+360
295+380

295+460
295+480
295+500
295+520
295+540
295+620
295+640
295+660
295+680
295+700
295+720
295+800
295+820
295+840
295+860
295+880

-3.00%
-3.00%
-3.00%
-3.00%
-4.80%
-4.80%
-3.00%
-3.00%
-3.00%
-3.00%

40of 5



ALTON
PIN 10207.00
ROUTE 16 CHIP

PROJECT SUPERELEVATIONS

-3.00%
-0.80%
1.60%
3.80%
6.00%
6.00%
3.80%
1.60%
-0.80%
-3.00%

295+960
295+980
296+000
296+020
296+040
296+120
296+140
296+160
296+180
296+200

297+100
297+120
297+140
297+160
297+180
297+280
297+300
297+320
297+340
297+360

297+460
297+480
297+500
297+520
297+620
297+640
297+660
297+680

-3.00%
-3.00%
-3.00%
-3.80%
-6.00%
-6.00%
-3.80%
-3.00%
-3.00%
-3.00%

50f5



Station
290+660
290+670
290+680
290+690
290+700
290+710
290+720
290+730
290+740
290+750
290+760
290+770
290+780
290+790
290+800
290+810
290+820
290+830
290+840
290+850
290+860
290+870
290+880
290+890
290+900
290+910
290+920
290+930
290+940
290+950
290+960
290+970
290+980
290+990
291+000
291+010
291+020
291+030
291+040
291+050
291+060
291+070
291+080
291+090
291+100
291+110
291+120
291+130
291+140
291+150

Existing Markup/Down
Elevation

51.241
51.166
50.990
50.790
50.467
50.154
49.861
49.573
49.322
49.117
48.908
48.760
48.614
48.517
48.445
48.443
48.475
48.565
48.675
48.804
48.938
49.075
49.228
49.384
49.554
49.725
49.898
50.084
50.292
50.493
50.689
50.773
50.821
50.806
50.806
50.878
50.953
51.027
51.155
51.337
51.619
51.920
52.259
52.597
52.870
53.134
53.331
53.450
53.479
53.471

mm
0
0
0
0

20
54
56
53
38
10
20
3
18
18
26
23
20
-7

-21

-20
1

19
47
72
82
92
99
94
66
45
11
64

102

179

223

193

163

171

177

182

138

113

52

-16
-61
-85
-79
-28
12

ALTON
PIN 10207.00

ROUTE 16 CHIP

CENTERLINE MARKUPS

Proposed

Elevation Station
51.241 291+160
51.166 291+170
50.990 291+180
50.790 291+190
50.487 291+200
50.208 291+210
49,917 291+220
49.626 291+230
49.360 291+240
49.127 291+250
48.928 291+260
48.763 291+270
48.632 291+280
48.535 291+290
48.471 291+300
48.466 291+310
48.495 291+320
48.558 291+330
48.654 291+340
48.784 291+350
48.939 291+360
49.094 291+370
49.275 291+380
49.456 291+390
49.636 291+400
49.817 291+410
49,997 291+420
50.178 291+430
50.358 291+440
50.538 291+450
50.700 291+460
50.837 291+470
50.923 291+480
50.985 291+490
51.029 291+500
51.071 291+510
51.116 291+520
51.198 291+530
51.332 291+540
51.519 291+550
51.757 291+560
52.033 291+570
52.311 291+580
52.589 291+590
52.854 291+600
53.073 291+610
53.246 291+620
53.371 291+630
53.451 291+640
53.483 291+650

10f8

Existing Markup/Down

Elevation
53.407
53.334
53.235
53.145
53.062
52.995
52.930
52.903
52.909
52.998
53.096
53.215
53.352
53.476
53.613
53.760
53.899
54.045
54.191
54.322
54.457
54.560
54.651
54.737
54.834
54.865
54.885
54.902
54.879
54.854
54.834
54.800
54.766
54.706
54.646
54.578
54.508
54.492
54.480
54.460
54.432
54.386
54.348
54.325
54.274
54.192
54.137
54.105
54.116
54.160

mm
62

[eNeoNeolololNeolNeolNolNololololelNolNololNololNolNololNololNolNolololoNelNolNololololNoelNolNololollolNololNolNo]

Proposed
Elevation
53.469
53.409
53.336
53.220
53.112
53.020
52.930
52.903
52.909
52.998
53.096
53.215
53.352
53.476
53.613
53.760
53.899
54.045
54.191
54.322
54.457
54.560
54.651
54.737
54.834
54.865
54.885
54.902
54.879
54.854
54.834
54.800
54.766
54.706
54.646
54.578
54.508
54.492
54.480
54.460
54.432
54.386
54.348
54.325
54.274
54.192
54.137
54.105
54.116
54.160



Station
291+660
291+670
291+680
291+690
291+700
291+710
291+720
291+730
291+740
291+750
291+760
291+770
291+780
291+790
291+800
291+810
291+820
291+830
291+840
291+850
291+860
291+870
291+880
291+890
291+900
291+910
291+920
291+930
291+940
291+950
291+960
291+970
291+980
291+990
292+000
292+010
292+020
292+030
292+040
292+050
292+060
292+070
292+080
292+090
292+100
292+110
292+120
292+130
292+140
292+150

Existing Markup/Down
Elevation

54.217
54.277
54.332
54.369
54.410
54.445
54.464
54.450
54.422
54.360
54.336
54.311
54.297
54.285
54.237
54.185
54.126
54.089
54.077
54.098
54.233
54.436
54.690
55.021
55.399
55.759
56.089
56.357
56.620
56.842
57.054
57.220
57.371
57.483
57.589
57.639
57.680
57.690
57.698
57.696
57.689
57.705
57.716
57.754
57.786
57.792
57.805
57.842
57.880
57.911

mm

QWOOOOOOOOOOOOOOO

[eNeoNolololNeoNeolNolNolNololololNolNo)

ALTON
PIN 10207.00

ROUTE 16 CHIP

CENTERLINE MARKUPS

Proposed

Elevation Station
54.217 292+160
54.277 292+170
54.332 292+180
54.369 292+190
54.410 292+200
54.445 292+210
54.464 292+220
54.450 292+230
54.422 292+240
54.360 292+250
54.336 292+260
54.311 292+270
54.297 292+280
54.285 292+290
54.237 292+300
54.188 292+310
54.194 292+320
54.234 292+330
54.307 292+340
54.414 292+350
54.554 292+360
54.728 292+370
54.936 292+380
55.177 292+390
55.451 292+400
55.759 292+410
56.099 292+420
56.420 292+430
56.703 292+440
56.948 292+450
57.155 292+460
57.323 292+470
57.453 292+480
57.545 292+490
57.599 292+500
57.639 292+510
57.680 292+520
57.690 292+530
57.698 292+540
57.696 292+550
57.689 292+560
57.705 292+570
57.716 292+580
57.754 292+590
57.786 292+600
57.792 292+610
57.805 292+620
57.842 292+630
57.880 292+640
57.911 292+650

20f8

Existing Markup/Down

Elevation
57.939
57.966
57.994
58.026
58.045
58.058
58.087
58.127
58.163
58.198
58.210
58.220
58.223
58.221
58.197
58.164
58.123
58.086
58.055
58.016
57.975
57.924
57.873
57.853
57.833
57.812
57.780
57.723
57.646
57.536
57.399
57.226
57.089
56.993
56.977
57.027
57.157
57.312
57.592
57.785
57.937
58.098
58.302
58.509
58.720
58.909
59.084
59.240
59.376
59.462

mm

380ooooooooooooooooooooooooooooo

161
229
262
274
252
249
155
148
183
209
191
171
147
144
150
136
96
61

Proposed
Elevation
57.939
57.966
57.994
58.026
58.045
58.058
58.087
58.127
58.163
58.198
58.210
58.220
58.223
58.221
58.197
58.164
58.123
58.086
58.055
58.016
57.975
57.924
57.873
57.853
57.833
57.812
57.780
57.723
57.646
57.536
57.429
57.323
57.250
57.222
57.239
57.301
57.409
57.561
57.747
57.933
58.120
58.307
58.493
58.680
58.867
59.053
59.234
59.376
59.472
59.523



Station
292+660
292+670
292+680
292+690
292+700
292+710
292+720
292+730
292+740
292+750
292+760
292+770
292+780
292+790
292+800
292+810
292+820
292+830
292+840
292+850
292+860
292+870
292+880
292+890
292+900
292+910
292+920
292+930
292+940
292+950
292+960
292+970
292+980
292+990
293+000
293+010
293+020
293+030
293+040
293+050
293+060
293+070
293+080
293+090
293+100
293+110
293+120
293+130
293+140
293+150

Existing Markup/Down
Elevation

59.468
59.408
59.310
59.163
58.990
58.828
58.678
58.588
58.510
58.527
58.550
58.627
58.717
58.876
59.031
59.205
59.371
59.531
59.671
59.801
59.929
60.071
60.234
60.416
60.583
60.762
60.921
61.036
61.071
61.001
60.780
60.333
59.799
59.255
58.577
57.938
57.383
56.949
56.584
56.395
56.249
56.221
56.191
56.148
56.099
56.005
55.924
55.846
55.760
55.727

mm
61
56
44
42
60
67
62
28
24
-2
15
25
65
41
22
-42
-97
147
176
-196
213
-245
297
-370
-457
-596
756
913
-1030
-1082
-1024
-781
-491
-231
133
457
697
816
866
749
620
404
223
86
13
-35
-39
13
2
21

ALTON

PIN 10207.00

ROUTE 16 CHIP

CENTERLINE MARKUPS

Proposed

Elevation Station
59.529 293+160
59.464 293+170
59.354 293+180
59.205 293+190
59.050 293+200
58.895 293+210
58.740 293+220
58.616 293+230
58.534 293+240
58.525 293+250
58.565 293+260
58.652 293+270
58.782 293+280
58.917 293+290
59.053 293+300
59.163 293+310
59.274 293+320
59.384 293+330
59.495 293+340
59.605 293+350
59.716 293+360
59.826 293+370
59.937 293+380
60.046 293+390
60.126 293+400
60.166 293+410
60.165 293+420
60.123 293+430
60.041 293+440
59.919 293+450
59.756 293+460
59.552 293+470
59.308 293+480
59.024 293+490
58.710 293+500
58.395 293+510
58.080 293+520
57.765 293+530
57.450 293+540
57.144 293+550
56.869 293+560
56.625 293+570
56.414 293+580
56.234 293+590
56.086 293+600
55.970 293+610
55.885 293+620
55.833 293+630
55.762 293+640
55.748 293+650

30f8

Existing Markup/Down

Elevation
55.721
55.791
55.865
55.970
56.071
56.172
56.304
56.487
56.681
56.976
57.326
57.738
58.159
58.580
58.973
59.354
59.623
59.860
59.969
60.054
60.084
60.085
60.058
60.042
60.038
60.044
60.069
60.099
60.116
60.124
60.144
60.147
60.154
60.157
60.184
60.218
60.343
60.490
60.788
61.134
61.558
61.992
62.446
62.862
63.142
63.344
63.434
63.433
63.379
63.264

mm
45
24
32
40
84
160
237
319
422
432
412
330
240
149
86
28
32
-16
7
-4
-10
5
23
30
26
11
2
12
13
-4
-8
5
14
40
85
192
252
335
311
283
188
73
-125
-324
-425
-488
-478
-416
-340
-241

Proposed
Elevation
55.766
55.815
55.897
56.010
56.155
56.332
56.541
56.806
57.103
57.408
57.738
58.068
58.399
58.729
59.059
59.382
59.655
59.844
59.976
60.050
60.074
60.090
60.081
60.072
60.064
60.055
60.071
60.087
60.103
60.120
60.136
60.152
60.168
60.197
60.269
60.410
60.595
60.825
61.099
61.417
61.746
62.065
62.321
62.538
62.717
62.856
62.956
63.017
63.039
63.023



Station
293+660
293+670
293+680
293+690
293+700
293+710
293+720
293+730
293+740
293+750
293+760
293+770
293+780
293+790
293+800
293+810
293+820
293+830
293+840
293+850
293+860
293+870
293+880
293+890
293+900
293+910
293+920
293+930
293+940
293+950
293+960
293+970
293+980
293+990
294+000
294+010
294+020
294+030
294+040
294+050
294+060
294+070
294+080
294+090
294+100
294+110
294+120
294+130
294+140
294+150

Existing Markup/Down

Elevation
63.089
62.882
62.657
62.459
62.316
62.152
62.003
61.936
61.876
61.833
61.797
61.833
61.901
61.973
62.090
62.283
62.574
62.901
63.353
63.819
64.249
64.655
64.943
65.193
65.401
65.563
65.662
65.676
65.648
65.521
65.332
65.003
64.663
64.257
63.829
63.378
62.911
62.442
61.982
61.523
61.129
60.767
60.534
60.350
60.241
60.158
60.106
60.053
60.007
59.960

mm
-122
-10
83
138
137
162
201
191
207
240
298
318
339
389
427
422
353
280
112
-66
-209
-361
-439
-523
-609
-694
-761
-786
-814
-788
-744
-604
-497
-369
-264
-179
-110
-42
3
82
133
188
150
99
60
30
-19
-31
-14
13

ALTON
PIN 10207.00

ROUTE 16 CHIP

CENTERLINE MARKUPS

Proposed

Elevation Station
62.967 294+160
62.872 294+170
62.740 294+180
62.597 294+190
62.453 294+200
62.314 294+210
62.204 294+220
62.127 294+230
62.083 294+240
62.073 294+250
62.095 294+260
62.151 294+270
62.240 294+280
62.362 294+290
62.517 294+300
62.705 294+310
62.927 294+320
63.181 294+330
63.465 294+340
63.753 294+350
64.040 294+360
64.294 294+370
64.504 294+380
64.670 294+390
64.792 294+400
64.869 294+410
64.901 294+420
64.890 294+430
64.834 294+440
64.733 294+450
64.588 294+460
64.399 294+470
64.166 294+480
63.888 294+490
63.565 294+500
63.199 294+510
62.801 294+520
62.400 294+530
61.985 294+540
61.605 294+550
61.262 294+560
60.955 294+570
60.684 294+580
60.449 294+590
60.301 294+600
60.188 294+610
60.087 294+620
60.022 294+630
59.993 294+640
59.973 294+650

4 of 8

Existing Markup/Down

Elevation
59.917
59.928
59.923
59.882
59.822
59.756
59.738
59.733
59.743
59.757
59.785
59.826
59.873
59.865
59.854
59.847
59.893
59.972
60.052
60.130
60.211
60.294
60.381
60.443
60.489
60.569
60.650
60.717
60.789
60.865
60.944
61.023
61.121
61.223
61.335
61.445
61.549
61.712
61.942
62.264
62.662
63.122
63.614
64.075
64.538
65.017
65.499
65.979
66.277
66.544

mm
37
6
-8
13
29
50
49
34
8
12
9
-24
-55
-23
19
67
67
44
27
20
14
6
19
57
111
131
125
133
136
135
131
127
104
82
82
121
203
263
293
268
205
116
28
-30
122
-268
-454
-676
753
-838

Proposed
Elevation
59.954
59.934
59.915
59.895
59.851
59.806
59.787
59.767
59.751
59.769
59.794
59.802
59.818
59.842
59.873
59.914
59.960
60.016
60.079
60.150
60.225
60.300
60.400
60.500
60.600
60.700
60.775
60.850
60.925
61.000
61.075
61.150
61.225
61.305
61.417
61.566
61.752
61.975
62.235
62.532
62.867
63.238
63.642
64.045
64.416
64.749
65.045
65.303
65.524
65.706



Station
294+660
294+670
294+680
294+690
294+700
294+710
294+720
294+730
294+740
294+750
294+760
294+770
294+780
294+790
294+800
294+810
294+820
294+830
294+840
294+850
294+860
294+870
294+880
294+890
294+900
294+910
294+920
294+930
294+940
294+950
294+960
294+970
294+980
294+990
295+000
295+010
295+020
295+030
295+040
295+050
295+060
295+070
295+080
295+090
295+100
295+110
295+120
295+130
295+140
295+150

Existing Markup/Down
Elevation

66.586
66.580
66.458
66.313
66.150
66.032
65.941
65.870
65.812
65.757
65.705
65.659
65.650
65.674
65.698
65.748
65.820
65.927
65.988
66.037
66.009
65.984
65.867
65.733
65.563
65.404
65.269
65.153
65.073
65.006
64.982
64.967
64.959
64.949
64.919
64.891
64.823
64.751
64.695
64.640
64.577
64.534
64.527
64.537
64.535
64.494
64.450
64.403
64.356
64.323

mm
-734
-620
-428
-250

-92

-17

-1
-9

N
N

[eNeoNeolololeolNeoNolNololololoNolNolNolNeoNolNolNolololoNoNolNololololNolNololololNelNololNolollolNe)

ALTON
PIN 10207.00

ROUTE 16 CHIP

CENTERLINE MARKUPS

Proposed

Elevation Station
65.852 295+160
65.960 295+170
66.030 295+180
66.063 295+190
66.058 295+200
66.015 295+210
65.940 295+220
65.861 295+230
65.800 295+240
65.757 295+250
65.705 295+260
65.659 295+270
65.650 295+280
65.674 295+290
65.698 295+300
65.748 295+310
65.820 295+320
65.927 295+330
65.988 295+340
66.037 295+350
66.009 295+360
65.984 295+370
65.867 295+380
65.733 295+390
65.563 295+400
65.404 295+410
65.269 295+420
65.153 295+430
65.073 295+440
65.006 295+450
64.982 295+460
64.967 295+470
64.959 295+480
64.949 295+490
64.919 295+500
64.891 295+510
64.823 295+520
64.751 295+530
64.695 295+540
64.640 295+550
64.577 295+560
64.534 295+570
64.527 295+580
64.537 295+590
64.535 295+600
64.494 295+610
64.450 295+620
64.403 295+630
64.356 295+640
64.323 295+650

50f 8

Existing Markup/Down

Elevation
64.294
64.245
64.196
64.092
63.974
63.836
63.674
63.507
63.429
63.418
63.400
63.386
63.403
63.453
63.599
63.749
63.861
63.955
63.969
63.944
63.866
63.765
63.583
63.352
63.082
62.755
62.436
62.129
61.879
61.727
61.791
62.005
62.470
62.929
63.306
63.674
64.025
64.372
64.696
65.016
65.185
65.292
65.376
65.438
65.528
65.648
65.754
65.855
65.952
66.028

mm

[eNeoNeoNoNoNeoloNolNololNolNolNolNololNolo]

1 1
a1 =
[e2 1)) ©

-101
-165
-150
-85
28
230
459
709
937
1100
1081
946
594
282
86
-68
-170
-236
-269
-299
-205
-85
21
113
150
156
176
201
229
279

Proposed
Elevation
64.294
64.245
64.196
64.092
63.974
63.836
63.674
63.507
63.429
63.418
63.400
63.386
63.403
63.453
63.599
63.749
63.861
63.955
63.953
63.888
63.765
63.600
63.433
63.267
63.110
62.985
62.895
62.838
62.816
62.827
62.872
62.951
63.064
63.211
63.392
63.606
63.855
64.136
64.427
64.717
64.980
65.207
65.397
65.551
65.678
65.804
65.930
66.056
66.181
66.307



Station
295+660
295+670
295+680
295+690
295+700
295+710
295+720
295+730
295+740
295+750
295+760
295+770
295+780
295+790
295+800
295+810
295+820
295+830
295+840
295+850
295+860
295+870
295+880
295+890
295+900
295+910
295+920
295+930
295+940
295+950
295+960
295+970
295+980
295+990
296+000
296+010
296+020
296+030
296+040
296+050
296+060
296+070
296+080
296+090
296+100
296+110
296+120
296+130
296+140
296+150

Existing Markup/Down

Elevation
66.167
66.329
66.468
66.595
66.766
66.892
66.852
66.802
66.751
66.737
66.905
67.064
67.220
67.305
67.260
67.173
66.958
66.799
66.490
66.191
65.902
65.909
66.349
66.755
67.223
67.689
68.055
68.294
68.633
69.049
69.534
70.069
70.648
71.263
71.787
72.203
72.403
72.620
72.770
72.926
73.036
73.071
72.980
72.996
73.043
73.194
73.345
73.365
73.379
73.434

mm
266
230
217
206
117
36
87
112
129
109
-94
-287
477
-596
-586
-5632
-326
-143
224
613
1027
1178
929
747
537
363
321
441
493
502
466
381
247
39
-119
-212
-132
-111
-65
-67
-66
-27
132
185
207
125

o O o

ALTON
PIN 10207.00

ROUTE 16 CHIP

CENTERLINE MARKUPS

Proposed

Elevation Station
66.433 296+160
66.559 296+170
66.685 296+180
66.801 296+190
66.883 296+200
66.928 296+210
66.939 296+220
66.914 296+230
66.880 296+240
66.846 296+250
66.811 296+260
66.777 296+270
66.743 296+280
66.709 296+290
66.674 296+300
66.641 296+310
66.632 296+320
66.656 296+330
66.714 296+340
66.804 296+350
66.929 296+360
67.087 296+370
67.278 296+380
67.502 296+390
67.760 296+400
68.052 296+410
68.376 296+420
68.735 296+430
69.126 296+440
69.551 296+450
70.000 296+460
70.450 296+470
70.895 296+480
71.302 296+490
71.668 296+500
71.991 296+510
72.271 296+520
72.509 296+530
72.705 296+540
72.859 296+550
72.970 296+560
73.044 296+570
73.112 296+580
73.181 296+590
73.250 296+600
73.319 296+610
73.345 296+620
73.365 296+630
73.379 296+640
73.434 296+650

6 of 8

Existing Markup/Down

Elevation
73.485
73.554
73.625
73.627
73.620
73.554
73.490
73.435
73.381
73.366
73.352
73.344
73.346
73.328
73.310
73.284
73.260
73.193
73.130
73.087
73.058
73.066
73.068
73.091
73.129
73.117
73.123
73.232
73.302
73.498
73.721
73.990
74.266
74.474
74.661
74.818
74.897
74.940
74.820
74.681
74.551
74.421
74.348
74.277
74.237
74.231
74.191
74.107
73.899
73.596

mm

[eNeoNeoNeoNoNololNoNollolNoNolNoNoNolNolNeNoloNollolNolNolloNoeNelNolNolNolNolNo]

o

-28
-58
-81
-105
-80
-49
115
269
383
468
466
432
337
178
24
-117
-163
-144

Proposed
Elevation
73.485
73.554
73.625
73.627
73.620
73.554
73.490
73.435
73.381
73.366
73.352
73.344
73.346
73.328
73.310
73.284
73.260
73.193
73.130
73.087
73.058
73.066
73.068
73.091
73.129
73.117
73.123
73.232
73.302
73.498
73.721
73.990
74.238
74.416
74.580
74.713
74.817
74.891
74.935
74.950
74.934
74.889
74.814
74.709
74.574
74.409
74.215
73.990
73.736
73.452



Station
296+660
296+670
296+680
296+690
296+700
296+710
296+720
296+730
296+740
296+750
296+760
296+770
296+780
296+790
296+800
296+810
296+820
296+830
296+840
296+850
296+860
296+870
296+880
296+890
296+900
296+910
296+920
296+930
296+940
296+950
296+960
296+970
296+980
296+990
297+000
297+010
297+020
297+030
297+040
297+050
297+060
297+070
297+080
297+090
297+100
297+110
297+120
297+130
297+140
297+150

Existing Markup/Down
Elevation

73.241
72.832
72.397
71.965
71.536
71.137
70.723
70.263
69.821
69.402
69.005
68.659
68.335
68.109
67.901
67.748
67.673
67.719
67.860
68.129
68.427
68.757
69.090
69.419
69.693
69.932
70.139
70.320
70.455
70.554
70.604
70.618
70.599
70.563
70.448
70.296
70.148
70.002
69.800
69.563
69.337
69.114
68.890
68.669
68.433
68.138
67.843
67.598
67.373
67.185

mm
-102
-37
24
53
68
48
41
82
112
160
233
302
396
439
511
575
608
568
479
309
158
21
-72
-119
-106
-68
-36
-18

30
63
92
115
116
157
196
192
147
120
117
103
86
70
51
51
106
161
172
203
234

ALTON

PIN 10207.00

ROUTE 16 CHIP

CENTERLINE MARKUPS

Proposed

Elevation Station
73.139 297+160
72.795 297+170
72.421 297+180
72.018 297+190
71.604 297+200
71.185 297+210
70.764 297+220
70.345 297+230
69.933 297+240
69.562 297+250
69.238 297+260
68.961 297+270
68.731 297+280
68.548 297+290
68.412 297+300
68.323 297+310
68.281 297+320
68.287 297+330
68.339 297+340
68.438 297+350
68.585 297+360
68.778 297+370
69.018 297+380
69.300 297+390
69.587 297+400
69.864 297+410
70.103 297+420
70.302 297+430
70.463 297+440
70.584 297+450
70.667 297+460
70.710 297+470
70.714 297+480
70.679 297+490
70.605 297+500
70.492 297+510
70.340 297+520
70.149 297+530
69.920 297+540
69.680 297+550
69.440 297+560
69.200 297+570
68.960 297+580
68.720 297+590
68.484 297+600
68.244 297+610
68.004 297+620
67.770 297+630
67.576 297+640
67.419 297+650

7 of 8

Existing Markup/Down

Elevation
67.029
66.939
66.871
66.907
66.967
67.049
67.133
67.212
67.293
67.356
67.434
67.579
67.727
67.883
68.013
68.094
68.156
68.191
68.214
68.214
68.172
68.093
68.025
67.972
67.917
67.867
67.803
67.681
67.509
67.273
67.062
66.881
66.693
66.499
66.272
66.001
65.735
65.479
65.306
65.233
65.277
65.464
65.694
65.975
66.258
66.542
66.825
67.070
67.322
67.592

mm
269
274
295
248
213
194
208
237
264
309
339
302
262
212
171
161
151
149
140
135
153
190
197
170
127
59
-13
-43
-26
55
111
137
170
209
281
397
509
638
722
743
685
522
354
172
15
-153
-356
-560
-809
-1114

Proposed
Elevation
67.298
67.213
67.166
67.155
67.180
67.243
67.341
67.449
67.557
67.665
67.773
67.881
67.989
68.095
68.184
68.255
68.307
68.340
68.354
68.349
68.325
68.283
68.222
68.142
68.044
67.926
67.790
67.638
67.483
67.328
67.173
67.018
66.863
66.708
66.553
66.398
66.244
66.117
66.028
65.976
65.962
65.986
66.048
66.147
66.273
66.389
66.469
66.510
66.513
66.478



Station
297+660
297+670
297+680
297+690
297+700
297+710
297+720
297+730
297+740
297+750
297+760
297+770
297+780
297+790
297+800
297+810
297+820
297+830
297+840
297+850
297+860
297+870
297+880
297+890
297+895

Existing Markup/Down

Elevation
67.840
68.054
68.198
68.254
68.182
67.950
67.545
66.917
66.176
65.286
64.465
63.734
63.161
62.795
62.640
62.746
62.895
63.112
63.226
63.205
63.133
62.982
62.835
62.702
62.625

mm
-1435
-1760
-2054
-2297
-2450
-2483
-2380
-2090
-1689
-1107
-561
-69
301
498
519
314
99
-150
-261
-230
-178
-79
-12
4
0

ROUTE 16 CHIP
CENTERLINE MARKUPS

Proposed
Elevation
66.405
66.294
66.144
65.957
65.732
65.467
65.165
64.827
64.487
64.179
63.904
63.665
63.462
63.293
63.159
63.060
62.994
62.962
62.965
62.975
62.955
62.903
62.823
62.706
62.625

ALTON
PIN 10207.00

8 0of 8

Station

Existing Markup/Down

Elevation

mm

Proposed
Elevation



Item 201.23

CONSTRUCTION NOTES

Removing Single Tree Top Only

Single tree tops are to be removed at the following locations:

Station
291+740
2944372
2944385
294+442
2944823
2974623

Side
Lt
Lt
Lt.
Lt
Lt
Lt

Alton

PIN 10207.00
Route 16 CHIP

Stumps will be removed by appropriate contract items, as directed by the Resident.

Item 202.203

Pavement Butt Joints

Grind butt joints on all paved drives, entrances and side roads as directed by the Resident.

Item 203.2001

Common Excavation (Plan Quantity)

Station
290+660
290+960
291+780
292+480
292+800
293+560
294+400
295+400
295+620
296+720

Also includes all Driveways

Station
To 290+720
To 291+180
To 291+940
To 292+620
To 293+080
To 294+040
To 294+760
To 295+500
To 295+980
To 297+895

Description

Profile Cut & Ditch
Profile Cut & Ditch
Profile Cut & Ditch
Profile Cut & Ditch
Profile Cut & Ditch
Profile Cut & Ditch
Profile Cut & Ditch
Profile Cut & Ditch
Profile Cut & Ditch
Profile Cut & Ditch

Item 211.21 Inslope Rehabilitation
Left
290+720 To 290+824 290+720
290+832 To 290+943 290+742
290+953 To 290+960 290+790
291+186 To 291+215 291+180
2914273 To 291+780 291+290
291+940 To 291+991 292+010
291+997 To 292+363 292+370

Page 1 of 10

Right
To
To
To
To
To
To
To

290+734
290+790
290+960
291+240
291+780
292+144
292+421



292+771
293+080
293+387
294+306
295+205
295+725
296+405

To
To
To
To
To
To
To

CONSTRUCTION NOTES
292+800 292+680
293+315 293+120
293+560 293+360
294+344 294+040
295+327 294+077
295+760 294+110
296+445 294+318
294+760
294+865
295+980
296+080
296+354
296+528
296+575

Precise locations will be determined in the field by the Resident.

Item 211.30 Ditch Excavation
Left
2924369  To 292+480
294+050 To 294+211
294+220 To 2944297
2944344  To 294+362
2944370  To 294+400
294+760  To 294+871
294+889 To 295+205
295+130 To  Ditch outlet
295+230 To  Ditch outlet
295+327 To 295+400
295+500 To 295+620
295+980 To 296+080
296+122  To 296+405
296+516  To 296+739

291+240
292+780
293+080
295+500
296+107
296+203
296+240
296+305
296+380
296+406
296+474
296+667
296+717

To
To
To
To
To
To
To
To
To
To
To
To
To
To

Right

To
To
To
To
To
To
To
To
To
To
To
To
To

Precise locations will be determined in the field by the Resident.
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Alton

PIN 10207.00
Route 16 CHIP

292+780
293+280
293+510
294+059
294+088
294+313
294+400
294+853
295+375
296+066
296+107
296+380
296+562
296+622

291+290
292+800
293+108
295+620
296+194
296+230
296+296
296+354
296+392
296+467
296+500
296+708
296+720



CONSTRUCTION NOTES

Item 211.40 New Ditch Excavation
Left Comments Right
2914230 To  291+273 291+940 To
292+620 To  292+771 291+940 To
292+771  To New Outlet  292+144 To
2934315 To New Outlet  292+144 To
293+315 To  293+387 292+370 To
2934387 To New Outlet  292+421 To
296+445 To  296+479 292+480 To
296+482 To  296+510 292+620 To
292+620 To
292+680 To
293+280 To
293+280 To
293+360 To
293+510 To
293+510 To
295+375 To
296+500 To

292+010

292+370

292+480

292+680

293+360

293+560
295+400
296+520

Precise locations will be determined in the field by the Resident.

Item 304.104

Agoregate Subbase Course - Gravel, Plan Quantity

Station
290+660
290+720
290+960
291+180
291+780
291+940
2924480
2924620
2924800
2934080
2934560
294+040
2944400
294+760

To
To
To
To
To
To
To
To
To
To
To
To
To
To

Station
290+720
290+960
291+180
2914780
291+940
2924480
292+620
2924800
293+080
2934560
294+040
2944400
294+760
295+400

Description

From Cross-sections
Variable Gravel
From Cross-sections
Variable Gravel
From Cross-sections
Variable Gravel
From Cross-sections
Variable Gravel
From Cross-sections
Variable Gravel
From Cross-sections
Variable Gravel
From Cross-sections
Variable Gravel
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Alton

PIN 10207.00
Route 16 CHIP

Comments
New Outlet

New Outlet

New Outlet

New Outlet
New Outlet

New Outlet
New Outlet

New Outlet
New Outlet



CONSTRUCTION NOTES

295+400
295+500
295+620
295+980
296+720

To
To
To
To
To

295+500
295+620
295+980
296+720
297+895

From Cross-sections
Variable Gravel
From Cross-sections
Variable Gravel
From Cross-sections

Also Argyle Road and all Driveways

Item 310.23 75 mm Plant Mix Recycled Asphalt Pavement

Alton

PIN 10207.00
Route 16 CHIP

A 75 mm (compacted depth) layer of PMRAP will be placed in the following locations.
PMRAP will be placed 300 mm beyond face of curb and to the face of guardrail in areas
with curb and guardrail as depicted on the typicals. A bypass lane shall be placed
tapering from 0 m at station 296+740 to 3.3 m at station 296+780 maintaining 3.3 m until
it tapers to 0 m from 296+840 to 296+900.

Station Width Length
290+660 8.4 +-
6080.00
296+740 8.4 +-
Taper 50.00
296+790 11.4 +-
Bypass Lane 50.00
296+840 11.4 +-
Taper 50.00
296+890 8.4 +-
1000.00
297+890 8.4 +-
Item 403.209 Hot Mix Asphalt 9.5 mm (Incidentals)
29 Paved Drives
43 Gravel Drives w/ Paved Lips (1.0 m)

1

Paved Island
Note: Approximate stations are available upon request to Division 3 office.
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Alton

CONSTRUCTION NOTES PIN 10207.00
Route 16 CHIP

Item 403.210 Hot Mix Asphalt 9.5 mm Surface

9.5 mm HMA shall be placed in one 30 mm lift.

Shoulder width shall be 1.2 M where curb or guardrail is placed on one side and 1.5 M
where curb or guardrail is placed on both sides, unless otherwise noted.

An additional width of 0.6 M shall be paved in areas of guardrail and 0.3M for curb areas.
350 flared terminal widening shall have 9.5 mm surface.

Item 403.213 Hot Mix Asphalt 12.5 mm, Base

12.5 mm HMA shall be placed in one 45 mm lift.

Shoulder width shall be 1.2 M where curb or guardrail is placed on one side and 1.5 M
where curb or guardrail is placed on both sides, unless otherwise noted.

An additional width of 0.6 M shall be paved in areas of guardrail and 0.3M for curb areas.
350 flared terminal widening shall have 12.5 mm base.

Item 409.15 Bituminous Tack Coat Applied

A bituminous tack coat shall be applied between all lifts of pavement including
The Plant Mixed Recycled Asphalt Pavement.

Item 411.10 Untreated Aggregate Surface Course, Truck Measure

To back up paved lips on gravel driveways (50mm thick) and as directed by Resident.

Item 603.16 375 mm Culvert Pipe Option I
Left Right

Station  Length Station Length
1+012.5 9 291+026 11
291+090 9.0 291+097 10
292+954 19.0 292+507 10
2944215 8 293+113 12.0
294+300 9 2944010 20.0
294+449 10.0 295+726 20
295+473 10 297+095 8
296+482 9
296+567 8
296+825 15 Extend existing pipe to basin
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Alton

CONSTRUCTION NOTES PIN 10207.00
Route 16 CHIP

Item 603.179 450 mm Culvert Pipe Option 111

Station Length Notes
294+700 14.1  Cross-Pipe
297+547.5 14.7  Cross-Pipe
297+796 14.2  Cross-Pipe

Item 603.19 600 mm Culvert Pipe Option I

Station Length Notes

296+825 21.2 Outlet from Catch Basin
Item 603.199 600 mm Culvert Pipe Option II1

Station Length Notes

296+825 21.2 Cross-Pipe into Catchbasin
Item 603.289 2100 mm Culvert Pipe Option II1

Replacing extensions on box culvert at station 290+787, approximately 3.0 m on the left
and 3.2 m on the right.

Item 603.7315 Remove and Relay 375 mm Metal Pipe

Station Length Side
290+828 10.0 Lt
294+876 18.2 Lt
Additional areas as determined by the Resident.

Item 604.092 Catch Basin Type B1-C

Station 296+825 Lt.

Item 604.244 Catch Basin Type F-4

Station 295+459 Rt.
This catch basin is to be used as a drop inlet into a pipe that outlets water through a berm.
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CONSTRUCTION NOTES
Item 605.09 150 mm Underdrain Type B
Station  To Station Station To  Station
293+900 To 294+060Lt. 292+860 To 293+000Rt.
294+560 To 294+695Lt.  293+900 To 294+000Rt.
297+671 To 297+770Lt.  295+780 To 295+860Rt.
297+610 To 297+796Rt.
Item 606.23 Guardrail Type 3C — Single Rail
Left Right
290+740 To 290+820 290+748 To 290+813
291+790 To 291+920 2934358 To 293+457
2924500 To 292+580 295+641 To 295+714
293+005 To 293+169 295+843 To 295+958
293+620 To 293+750 296+787 To 296+867
2954212 To 295+223 297+142 To 297+275
295+319 To 295+346
295+711 To 295+822
297+132 To 297+273
297+465 To 297+671
297+770 To 297+816
Item 606.231 Guardrail Type 3C — 4.5 M Radius or Less
Station Station Side Quantity
290+743 To 290+745 Rt 1
290+824 To 290+825 Lt 1
2924580 To 292+585 Lt 2
Item 606.232 Guardrail Type 3C — Over 4.5 M Radius
Station Station Side Quantity
290+745 To 290+748 Rt 1
290+820 To 290+824 Lt 1
295+714 To 295+719 Rt 2
295+838 To 2954843 Rt 2
296+782 To 296+787 Rt 2
297+127 To 297+132 Lt 2
297+275 To 2974280 Rt 2
297+273 To 2974278 Lt 2
297+460 To 297+465 Lt 2
297+671 To 297+676 Lt 2
297+816 To 297+821 Lt 2
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Alton

CONSTRUCTION NOTES PIN 10207.00
Route 16 CHIP

Item 606.265 Terminal End — Single Rail — Galvanized Steel
Station Side Station Side
290+825 Lt 290+743 Rt
292+585 Lt 295+719 Rt
297+127 Lt 295+838 Rt
297+278 Lt 296+782 Rt
297+460 Lt 297+280 Rt
297+676 Lt
297+821 Lt

Item 606.364 Guardrail - Remove, Modify and Reset Type 3B

Station Station  Side

295+223  To 295+319 Lt
Note: This item will be used to modify guardrail to type 3C

Item 606.47 Single Wood Post

To replace mailbox posts as directed by Resident

Item 606.754 Widen Shoulder For Guardrail 350 Flared Terminal
Left Right
290+707 To  290+740 290+813 To 290+846
291+757 To  292+790 293+325 To 293+358
2914920 To  291+953 293+457 To 293+490
292+467 To  292+500 295+608 To 295+641
2924972  To  293+005 295+958 To 295+991
293+169 To  293+202 297+109 To 297+142

293+587 To  293+620
293+750 To  293+783
295+179  To  295+212
295+346 To  295+379
295+678 To  295+711
295+822 To  295+855
296+867 To  296+900
297+671 To  297+704
297+737  To  297+770

Exact locations to be determined in the field by the Resident.
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Item 606.79

CONSTRUCTION NOTES

Guardrail 350 Flared Terminal

290+728
291+778
291+920
292+488
292+993
293+169
293+608
293+750
295+200
295+346
295+699
295+822
296+867
297+671
297+758

Left
To
To
To
To
To
To
To
To
To
To
To
To
To
To
To

290+740
291+790
291+932
292+500
293+005
293+181
293+620
293+762
295+212
295+358
295+711
295+834
296+879
297+683
297+770

290+813
293+346
293+457
295+629
295+958
297+130

Right
To
To
To
To
To
To

Exact locations to be determined in the field by the Resident.

Item 609.31

Curb Tvype 3

293+900
294+350
294+369
294+580
296+095
296+095
297+435
297+671
297+826
297+850

Item 610.08

Left

To 294+040
To 294+362
To 2944390
To 294+678
To 296+105
To 296+105
To 297+441
To 297+740
To 297+840
To 297+858

Notes

Island
Island

Plain Riprap

Right
292+880 To
2934900 To
295+780 To
296+631 To
297+610 To
297+713  To
297+823 To
297+842 To
297+842 To

To be used at all pipe outlets and cross pipe inlets.
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297+702
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Alton

PIN 10207.00
Route 16 CHIP

290+825
293+358
293+469
295+641
295+970
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Notes

Island single run



Alton

CONSTRUCTION NOTES PIN 10207.00
Route 16 CHIP

Item 613.319 Erosion Control Blanket (1.2 m wide)

It is intended to apply this item in all areas of Ditch (Item 211.30), New Ditch (Item
211.40), ditches in full construction sections and as directed by the Resident. Blanket
May be used on slopes, entrance radii and other misc. locations.

Item 615.07 Loam

In areas where method 1 seeding will be used and as directed by the Resident.

Item 620.58 Erosion Control Geotextile

All areas that receive Riprap (Item 610.08) will receive erosion control geotextile.

Item 627.75 White or Yellow Pavement & Curb Marking

To be used on the ends of the island located from Station 296+095 to 296+105.

Item 627.76 Temporary Pavement Mark Line, White or Yellow

To be used once on the PMRAP and on each lift of HMA pavement. RPM’s or a painted
line will be used at the contractor’s discretion upon approval from Resident.

Item 631 Hourly Rental Items

As directed by the Resident.
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10.

11.

12.

Alton

GENERAL NOTES PIN 10207.00
Route 16 CHIP

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct Butt Joints at all paved drives and entrances.

Where deemed necessary by the Resident, winter sand shall be removed from the edges of
shoulders and placed in designated areas or disposed of. Payment will be made under the
appropriate contract items.

All inslopes and ditches in cut areas shall be regraded to 1:3, or flatter, as directed by the
Resident.

The Contractor shall place suitable existing material, or other material acceptable to the
Resident, on all pavement edges to allow no greater than a 40 mm [1 2 in] drop-off and be
graded to 1:3 or flatter. Payment to be incidental to the contract.

Waste material up to approximately 1000 yd® shall be disposed of in a waste area designated
on an adjacent project. This project is PIN 11076.00 Lagrange/Howland - Route 155. The
site is located on Route 155, 4 of a mile East of the intersection of Routes 16 and 155.
Coordination of this waste site will be done through the Resident. Waste material over and
above the 1000 yd® shall be disposed of off the project in waste areas approved by the
Resident.

Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation
shall be repaired to the satisfaction of the Resident. All work, equipment and materials

required to make repairs shall be at the Contractor’s expense.

A one meter [3 ft] paved lip shall be placed at all gravel entrances, except woods and field
entrances, unless otherwise directed by the Resident.

Item # 411.10, Untreated Aggregate Surface Course, may also meet the gradation
requirements of item # 204.20, Add Shoulder Aggregate.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the related
paving items.

No existing drainage shall be abandoned, removed or plugged without prior approval of the
Resident.

The following shall be incidental to the 603 item(s):
a) Any cutting of existing culverts and or connectors necessary to install new culvert

replacements or extensions
b) All pipe excavation including any cutting and removal of pavement
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Alton

GENERAL NOTES PIN 10207.00
Route 16 CHIP

c) All ditching at pipe ends

d) Furnishing, placing, grading, and compacting of any new gravel and/or fill material
including Granular Borrow used under pipes and for temporary detours to maintain
traffic during pipe installation (excavation is also incidental).

e) Granular Borrow under the pipe shall meet the requirements for Underwater Backfill

f) All work necessary to connect to existing pipes

g) Flow lines may be changed by 0.5 m [1.5 ft]

h) Any necessary clearing of brush and small trees at culvert ends

Existing culverts and catch basins will be cleaned as directed by the Resident under the
appropriate Pay Items.

As directed by the Resident, all existing Underdrain Outlets shall be located, cleaned out, and
ditched as required or replaced as necessary. Payment will be made under appropriate hourly
contract items.

Two guardrail delineator posts will be installed at the leading end and one at the trailing end
of each run of guardrail. One delineator post will also be installed at each underdrain outlet.

Reflectorized silver white beam guardrail delineators shall be mounted on all new, modified,
removed modified and reset, or removed and reset guardrail. Delineators shall be installed on
every tenth post in a tangent and every fifth post on curves. Reflectorized beam guardrail
delineators shall meet the requirements of section 719.01. The delineators shall be mounted
on the guardrail beam at the posts. Beam guardrail delineators will not be paid for directly,
but will be considered incidental to the guardrail items.

All wood posts on 350 terminal end installation shall be cut so that no more than 25 mm [1
in] is exposed above the beam.

350 Flared Terminals shall be installed concurrently with the placement of each section of
beam guardrail.

Guardrail which is removed and not reused on the project becomes property of the
Contractor.

Holes created by Guardrail removal will be filled and compacted with approved materials as
directed by the Resident. Payment to be considered incidental to the guardrail items.

Backing up bituminous curb is incidental to the curb items. In areas where new bituminous
curb is designated to replace existing, the removal of the old bituminous curb shall be

incidental to the new curb.

Trim all tree branches to 6 m [20 ft] above pavement. Payment shall be made under the
appropriate labor and equipment rental items.
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24.

25.

26.

27.

28.

29.

30.

31.

33.

34.

35.

36.

Alton

GENERAL NOTES PIN 10207.00
Route 16 CHIP

White pavement/curb marking (Item 627.75) shall be applied to all island tapered ends.
“Undetermined Locations” shall be determined by the Resident.
Stations referenced are approximate.

All work shall be done in accordance with the Maine Department of Transportation’s Best
Management Practices for Erosion & Sediment Control, January, 2000.

MDOT will final stripe the project. The Contractor is responsible for transferring the
existing striping pattern to the surface course. In addition to the centerline the state will
stripe a white lane dividing line for the bypass lane from Station 296+780 to 296+840.

Any gravel necessary for maintenance of traffic will be considered incidental to the project.

Any useable guardrail posts and beams from any existing guardrail being removed shall be
used to replace any unusable guardrail posts and beams in the remove and reset guardrail
areas.

All millings left over shall become property of the State and shall be stockpiled in the MDOT
maintenance lot on Route 16. The material shall be hauled and stockpiled in one area,
pushed up by a loader or similar vehicle. Such stockpiling shall be considered incidental to
the contract.

Before any removal of pavement surface or paving can begin, all project stationing must be
clearly marked out every 20 m with either flats or paint. If painted on the roadway, stations
must be marked on each lift of pavement.

Any wintered base pavement will require Temporary Pavement markings of paint, both
yellow centerline and white edge lines and will be considered part of Item # 627.76
Temporary Pavement Marking Lines, White or Yellow.

Areas requiring fill on project will come from suitable excavation from the project
Excavation Items.

Dust control will not be paid for directly, but will be considered incidental to the Erosion
Control Plan. (SEWPCP)

All pavement milling areas will have all pavement removed with minimal contamination,
any remaining material not broken up will require reclaiming or excavation, existing
Shoulder material shall be graded (to existing gravel grade)smooth to drain. At no time will
pavement be removed from more than 3621M ( 2.5 miles) of the project, until at least Plant
Mix Recycle Asphalt Pavement is placed on previously milled 3621M section.
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38.

39.

40.

41.

Alton

GENERAL NOTES PIN 10207.00
Route 16 CHIP

All roadway drainage installation trenches will require 75Smm minimum of 12.5 mm, base
pavement same day or as directed by the resident. Payment will be incidental to the contract
as per Standard Specification 105.4.1.

The contractor is responsible for the careful side staking of existing centerline as per
standard specification105.6.2. Side stakes shall be placed safely outside of the construction
limits and the existing centerline grades shall be transferred to these stakes. These stakes
and grades will be used to layout centerline and determine new construction finish grades
from differential elevation sheets furnished. All layout, stakes, and grades will be checked
and must be acceptable to the Resident.

All Gravel (304.104) will be paid PLAN QUANTITY. The contractor is responsible to
verify the quantities and adjust his or her bid accordingly. This quantity includes all gravel
required to bring mainline and shoulders to design slopes and elevations given and a 3:1
minimum in-slope, gravel to fill pavement milling areas, variable gravel sections, gravel for
full construction areas listed in construction notes, maintenance of traffic gravel in full
construction sections, extra width guardrail sections, match all existing drives, entrances,
and side roads to the new roadway elevations, existing widths shown are minimums, with
new acceptable profile to match existing entrances, as directed by the resident, and all
shoulder widenings. All computation methods and quantities used for Engineers Estimate
are available by contacting Division 3 Project Manager Janis Piper at 207-941-4754.

All clearing necessary to complete the project including but not limited to, ditching areas,
backslope excavation areas, Full Construction Sections, and any designated fill areas shall
be considered incidental to the contract. All clearing shall be 1.5 M beyond construction
limits. The contractor will be responsible for notifying property owners prior to cutting
trees, and property owners will have first refusal on any wood.

A copy of the soils report for this project is available by contacting the project manager,
Janis Piper, at 207-941-4754.
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General Decision Number ME030010 06/13/2003 ME10
Superseded General Decision No. ME020010
State: Maine

Construction Type:
HIGHWAY

County(ies) :
PENOBSCOT

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging

(for example: bascule, suspension and spandrel arch bridges;
those bridging waters presently navigating or to be navigable;
and those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad
construction.

Modification Number Publication Date
0 06/13/2003

COUNTY (ies) :

PENOBSCOT

ENGIO004M 04/01/2003

Rates Fringes

POWER EQUIPMENT OPERATORS:

Grader 16.51 6.00
Paver 16.51 6.00
Roller 16.51 6.00
SUME4026A 10/24/2000

Rates Fringes

CARPENTER

Including Form Work 11.19 1.72
CEMENT MASON/FINISHERS 9.13

IRONWORKERS

Stuctural 17.50 1.70
LABORERS

Landscape 7.84

Rakers 10.18 2.14
Unskilled 8.73 1.71
POWER EQUIPMENT OPERATORS

Backhoes 11.81 1.88
Bulldozers 13.12 2.72
Cranes 15.25 1.70
Excavators 11.69 2.40
Loaders 12.21 3.19
TRUCK DRIVERS

Dump 9.27

Two Axle 9.12 1.63
Tri Axle 10.63 2.11

http://davisbacon.ntis.gov/search/current/me10.dvb
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WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations

indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the Branch

of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment

data, project description, area practice material, etc.) that the

http://davisbacon.ntis.gov/search/current/me10.dvb
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requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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Project No. STP-1020(700)X

SPECIAL PROVISION
CONSTRUCTION AREA

A Congtruction Arealocated in the Town of Alton has been established by the Maine Department of Transportation in
accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

The section of highway under congtruction in Penobscot County, project STP-1020(700)X is located on Route
16, beginning 1.37 km (0.85 mi) southerly of the LaGrange town line and extending southerly 7.235 km (4.50 mi).

The State Department of Transportation or the State’ s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width aor over-length
equipment or materials over al State maintained sections described in the “ Construction Area’ above and in addition
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a)
above. The right to revoke such a permit at any time is reserved by the State Department of Trangportation and the
issuance of such permits shall be subject to any Special Provisions or Supplemental Specifications written for this
project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State's Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the
project.

The Municipal Officers for the Town of Alton agreed that a permit will be issued to the Contractor for the purpose of
hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the town ways as
described in the “Construction Area’ and that single move permits will be issued for moving Contractor’s construction
equipment used on the project which exceeds the lega limits (shovels, bulldozers, etc.) to sources of construction
material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town

way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher lega
limit is specifically agreed upon in writing by the Municipal Officers concerned.



February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:
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10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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March 24, 2004
Supersedes January 20, 2004

SPECIAL PROVISION
(Consolidated Specid Provisons)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “A letter sating the amount...... DBE gods.” with “DBE God Attainment
Verification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS
(Location and Time)

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will submit
a Bid Package conssting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submisson of Bid Bond Vadidaion Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the first paragraph to read as follows “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demondtrate to the Department’s satisfaction that the Bidder is responsible and qualified to
perform the Work.”

SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

105.6.2 Contractor Provided Services

Change the first paragraph by the addition of the following as the second sentence: “The
Contractor is aso responsible for providing congtruction centerline, or close reference points,
for dl Utility Facilities relocations and adjustments as necessary to complete the Work.”
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SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphdt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the fallowing to the beginning of paragraph 3 of A: “For pay factors based on Quality
Levd Andyss, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 General Add the following: “If aHoliday occurs on a Sunday, the following Monday
shdl be consdered aHoliday. Sunday or Holiday work must be gpproved by the Department,
except that the Contractor may work on Martin Luther King Day, Presdent’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpprova.”

SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
thewords*...Délivered on or near the Work Site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Maor Items Add the following to the end of the paragraph:
“Contract Time adjusments may be made for substantid changes to Mgor Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Invedtigation / Adjusment In the third sentence, delete the words “subsections (A) -
(E)”
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109.7.2 Basis of Payment Replace with the following: “Equitable Adjusments will be

edablished by mutud Agreement for compensable items lisged in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shal accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for al Work reating to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to

compensation for the following items, with repect to agreed upon Unit or Lump Sum Prices:

1.

2.

5.

6.

7.

Labor expenses for non-salaried Workers and salaried foremen.

Cogtsfor Materias.

A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actua Costs.

Costsfor extended job-ste overhead.
Time

Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; * Equipment lessed....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rentd rate, including dl records thet are
rdevant to the Actud Cods induding rentd Receipts, acquidtion codts, financing
documents, lease Agreements, and maintenance and operational cost records.”
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Add the following paragraph; “ Equipment leased by the Contractor for Force Account
Work and actualy used on the Project will be paid for at the actud invoice amount
plus 10% markup for adminigrative costs”

Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that
utilizes Subcontractor quoted Work, the Contractor will be alowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a QCP
Adminigrator; in the find sentence, change “...catified as a Plant Technician or Paving
Inspector...” to “...certified as a Quaity Assurance Technologist...”

401.201 Method A Under a Lot Size, add the following; “Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the fallowing: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Specid Provison 403 - Bituminous Box.”

“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will congst of 20 lane-meters [50 lane-feet]. Partid lotswill beincluded in the previous
lot if less than one-hdf the Size of anormd lat. If grester than one-hdf the normd lot sze, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Relection by Resident Change the first sentence to
reed: “For an individua sublot with test results failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is lessthan 0.80...... ”

502.0503 Quality Assurance Method B - Relection by Resident Change the first sentence to
read: “ For materia represented by a verification test with test resultsfailing to meet the criteria

in Table #1, the Department will....... ”
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502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”

SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” t0 “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
goplicableand...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “ Sted Strand for Concrete Reinforcement” to “Sted Strand.” Add
the following to the beginning of the third paragraph; “ Concrete shdl be Class P conforming to
the requirements in this section. 28 day compressve strength shall be as stated on the plans.
Coarse aggregate....”

535.26 Lateral Post-Tendoning Replace the fird paragraph; “A find tendon...” with
“Overdressng strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for dl materids and methods.
Otherwise, post-tensioning shdl be in accordance with PCl standards and shell provide the
anchorage force noted in the Plans. The gpplied jacking force shdl be no less than 100% of
the design jacking force.”

SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metd Units 712.08
Catch Basin and Manhole Steps 712.09"

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materids Make the following change:
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Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test

SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and applying seed ....."” Also remove “,and cdlulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shdl apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace “100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].

SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement Section (C)
Title Replace “Non-woven” in title with “ Eroson Control”.
First Paragraph: Replace first word “Nor-woven” with “\Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shdl be repaired immediady.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Eroson Control”
Pay Item 620.59: Replace “Non-woven” with “ Erason Control”

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING
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626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cast-in-place foundations shall be warranteed againgt leaning and corrosion for
two years after the project is completed. If the lean is greater than 2 degrees from normd or
the foundation is spdling within the firgt two years, the Contractor shdl replace the foundation
at no extracost.”

SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 637
and/or the Contractor’s own Soil Erasion and Pollution Control Plan concerning Dust Control
and/or the Contractor’'s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessve dust problems, as determined by the Resident, will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violations and remedies. The
Department shdl not be held responsible for any delay in the work due to any suspension
under this item. Additiond pendties may dso be assessad in accordance with Specid
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 639
ENGINEERING FACILITIES

639.04 Fidd Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Specid Provison - Section 656
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and/or the Contractor’s own Soil Eroson and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violaions and remedies. The
Department shal not be held respongble for any dday in the work due to any suspension
under thisitem.”

SPECIAL PROVISION SECTION 703
AGGREGATES

703.06 Agaregate for Base and Subbase Deete the fird paragraph: “The materid shal
have...” and replace with ‘The materid shdl have a minimum degradetion vaue of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Vaue (March 2002 version), except that the reported degradation vaue will be
the result of testing a Sngle specimen from that portion of a sample that passes the 12.5 mm [%2
in] deve and is retained on the 2.00 mm [No. 10] seve, minus any reclamed asphdt pavement
used.”

703.07 Agaregates for HMA Pavements Delete the forth paragraph: “The composite blend
shdl have...” and replace with “The composite blend, minus any reclaimed asphdt pavement
used, shal have aMicro-Deva vaue of 18.0 or less as determined by AASHTO TP 58. In the
event the materid exceeds the Micro Devd limit, a Washington Degradation test shdl be
performed. The materid shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Vaue (March 2002 version) except that the reported degradation vaue will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] Seve and is retained on the 2.00mm [No 10] seve, minus any reclaimed asphalt
pavement used.”

703.22 Underdrain Backfill Materia Change the first paragraph from “...for Underdrain Type
B...” to“...for Underdrain TypeB and C...”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Steed Strand Change the second paragraph from “...shdl be 12mm [%2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)..."

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS
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Add thefallowing:

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensions and to the
following specification requirements for the designated materids.

Gray iron cagtings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon gted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shall be 450-240 [65-35] unless otherwise designated.

Structurd sted shadl conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Gavanizing, where specified for these units, shdl conform
to the requirements of AASHTO M111.

712.08 Corrugated Metal Units The units shdl conform to plan dimensions and the metd to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps  Steps for catch basins and for manholes shdl
conformto ASTM C478M [ASTM CA478], Section 13 for ether of the following meterid:

(a) Aluminum steps- ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plagtic steps Sted reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shdl conform to ASTM D 4101.

712.23 Flashing Lights Fashing Lights shdl be power operated or battery operated as
specified.

(a) Power operated flashing lights shal consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visble
sgnd indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter cgpable of providing dternate
flashing operdtions at the rate of not less than 50 nor more than 60 flashes per minute
shdl be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgnd lamps with sockets congtructed to
properly focus and hold the lamp firmly in position.
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The housng shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shdl have a maximum diameter a the point of contact with
the lens of gpproximately 200 mm [8 in].

The lens shdl consst of around one-piece convex amber materia which, when mounted,
shdl have a vishle diameter of goproximatdy 200 mm [8 in]. They shdl didribute light
and not diffuse it. The didribution of the light shdl be asymmetricd in a downward
direction. Thelight digtribution of the lens shdl not be uniform, but shdl consst of asmadl
high intensity portion with narrow didtribution for long distance throw and a larger low
intengty portion with wide digtribution for short distance throw. Lenses shdl be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be sdf- illuminated by an eectric lamp behind the
lens. These lights shdl dso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the heedlights of
oncoming traffic. The batteries must be entirdy enclosed in acase. A locking device
must secure the case. The light shall have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shdl produce a
lighted rectangular projection whose minimum horizontal dimenson shdl be 5 degrees
eech dde of the horizontd axis. The effective intengty shdl not have an initid vdue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of

continuous flashing. The illuminated lens shal appear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each side of
the vertical axis and 5 degrees each Sde of the horizontd axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [%2in] minimum
width around the periphery. The lens shdl be ydlow in color and have aminimum reative
luminous transmittance of 0.440 with a luminance of 2854° Kelvin. The lens shdl be
one-piece condruction. The lens materid shdl be plagtic and meet the luminous
transmission requirements of this specification. The case containing the batteries and
circuitry shal be congructed of a materid capable of withstanding abuse equa to or

greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The housing and
the lens frame, if of meta shal be properly cdeaned, degreased and pretreated to

promote adhesion. It shdl be given one or more coats of ename which, when dry shdll

completely obscure the metd. The enamd coating shdl be of such qudity that when the
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shdl be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl have a
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weep hole to alow the escgpe of moisture from condensation.  Photod ectric controls, if
provided, shal keep the light operating whenever the ambient light fals below 215 Ix [20
foot candleg. Each light shdl be plainly marked as to the manufecturer's name and
modd number.

If required by the Resident, certification as to conformance to these specifications shdl be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random ingpection and testing. All necessary random samples shdl ke
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.
712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B88M Type A [ASTM B88, Type K] or better.

712.33 Non-medlic Pipe, Hexible Non-metdlic pipe and pipe fittings shal be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for tranamitting liquids
intended for human or animal consumption.

712.34 Non-medlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PvC) that meets the requirement of ASTM D1785. Fittings shdl be of the same materid.

712.341 Metallic Pipe Metallic pipe shdl be ANSI, Standard B36.10, Schedule 40 stedl pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shall be hot dip galvanized. Pipe deeve splices shdl be welded
pliceswith full penetration weld before gavanizing.

712.35 Epoxy Resn Epoxy resn for grouting or seding shdl consst of a minerd filled
thixotropic, flexible epoxy resn having a pot life of approximatdy one hour a 10°C
[50°F]. The grout shdl be an approved product suitable for cementing sted dowels into the
preformed holes of curb inlets and adjacent curbing. The sedlant shdl be an gpproved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cemert for bituminous curb shdl be of the grade
required for the wearing course, or shdl be Viscosty Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphat Cement. The aggregate shal conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be either crushed rock or crushed gravel.

The minera condtituents of the bituminous mixture shal be szed and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
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Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast dabs shal meet the
requirements of Section 502 - Structura Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shdl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.

712.38 Stone Sab Stone dabs shdl be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the sructurd integrity and be of
smooth splitting character.  Naturd color variations characteristic of the deposit will be
permitted. Exposed surfaces shal be free from drill holes or indications of dill holes The
granite dabsin any one section of backdope must be al the same finish.

The granite dabs shdl be scabble dressed or sawed to an gpproximately true plane having no
projections or depressions over 13 mm [z in] under a 600 mm [2 ft] straightedge or over 25
mm [1in] under a 1200 mm [4 ft] draightedge. The arris a the intersection of the top surface
and exposed front face shdl be pitched so thet the arris line is uniform throughout the length of
the indaled dabs. The sdes shdl be square to the exposed face unless the dabs are to be set
on aradius or other specia condition which requires that the joints be cut to fit, but in any case
shdl be 0 finished that when the stones are placed sde by sde no space more than 20 mm
[3/4 in] shdl show in thejoint for the full exposed height.

Liftpin holesin al sdeswill be dlowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read asfollows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 [b/unit].”
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Town: Alton, Rt. 16
Project: STP-1020(70)X, PIN 10207.00
Date: Monday, March 01, 2004

SPECIAL PROVISION
SECTIONS 104
UTILITIES

MEETING
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is
hereby called for.

GENERAL

These Special Provisions outline the arrangements that have been made by the Department for utility
work to be undertaken in conjunction with this project. The following list identifies all known
utilities having facilities presently located within the limits of this project or intending to install
facilities during project construction

Overview:
Utility/Railroad Aerial Underground
Bangor-Hydro Electric Company X
Mid-Maine Telecom X X

Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes
necessary, sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

All utility crossings over highways will provide not less than 18 feet vertical clearance over existing
ground in cut or over finished grade in fill, during construction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against the
Department if they are exceeded.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on the
basis of a single crew for each utility.

In all cases the Utilities shall be advised well in advance (generally three weeks) before work,
dependent upon other work to be done by the Contractor, in any particular area, is to be commenced
by them.

AERIAL

Bangor Hydro-Electric Company has several poles to relocate as part of this job. The pole relocation
at Sta. 297+714 Rt. will need a spot cut to allow Bangor Hydro Electric Company. The contractor
shall prioritize this work as to facilitate a prompt relocate by Bangor Hydro-Electric. Above and
beyond the poles specified in this document, all above ground utility locations (poles, guys, etc.) will
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Special Provisions - Utilities

Alton, Rt. 16, PIN 10207.00

Tuesday, August 26, 2003

be reviewed for compliance with the Department's Above Ground Pole Policy following the
completion of the paving operation. Any above ground utility locations not meeting the Department's
Above Ground Pole Policy will require relocation to the proper offset.

Utility/Railroad Pole Transfer wire or Remove | Estimated Working
Set Install new wire Poles Days
Bangor-Hydro Electric X X X 15
Mid-Maine Telecom X 10
Total: 50
Pole List:
Existing Existing Left/ Proposed Left/
Station Right Offset Station Right Offset Comments
Pole #
LT | RT LT [ RT

No. # 2954873 X 5.8 295+873 X 6.2 Behind GR in fill section

No. # 295+931 X 6.8 X 6.8

No. # 295+990 X 295+990 X 6.6

No. # 296+465 X 5.6 296+465 X 6.2

No. # 296+536 X 5.6 296+536 X 6.2

No. # 296+609 X 5.6 296+609 X 6.2

No. # 296+686 X 53 296+686 X 6.2

Begin Cut

No. # 297+628 X 6.3 OK

No. # 297+714 X 5.40 297+714 X 6.2 8’ Cut

No. # 297+775 X 6.1 297+775 X 6.2

UNDERGROUND

Mid-Maine Telecom has buried cable in the shoulder the entire length of the project. Contractor
shall notify the telephone companies at least three (3) days prior to any guardrail relocation or
ditching operations to allow the utility to determine the cable locations in that area. The contact for
Mid-Maine Telecom is Ron Bragg 992-9932. After the initial layout, it is the Contractor’s
responsibility to maintain the location markings. Any damage to the buried cable caused by the
Contractor during construction shall be repaired by the utility at the contractor’s expense.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling public
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers
employed as determined by field conditions. All traffic controls shall be in accordance with the latest
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Tuesday, August 26, 2003

edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the
Federal Highway Administration.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.
The following utilities are known to be located on this project:

Bangor Hydro-Electric Company Bruce Smith 973-2507
Mid-Maine Telecom Ron Bragg 992-9932
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April 6, 1999

SPECIAL PROVISION
SECTION 105
CONTROL OF WORK
(Cooperation Between Contractors)

It is hereby brought to the Contractor’ s attention that the Department has awarded and plans to
award contracts adjacent to the limits of this contract, which may be in progress smultaneoudly.

The Contractor shal cooperate with other Contractors at al times and provide project access
as necessary and as directed by the Resident.

lofl



Alton
PIN #: 10207.00
Date 3/17/04

SPECIAL PROVISION
SECTION 105
Genera Scope of Work
(Environmental Requirements)

Ingtream Work shdl not be alowed between the dates of 10/2 and 7/14.
(Instream work is dlowed from 7/15 to 10/1.)

Stream Name(s) with Station #s. Ten Mile Brook
Specid Conditions: All proper BMP swill be used, Fish passage must be maintained

Instream work consists of any activity conducted below normal high water mark.

All activities are prohibited (including placement and remova of cofferdams) below norma high water
during the instream work window restriction, except for the following:

*  Work within a seded and dewatered cofferdam. Maintenance pumping within aseded
cofferdam isdso alowed.

No congtruction activity, whether temporary or permanent, is dlowed that completely blocks ariver,
stream, or brook without providing downstream flow.

The contractor shal abide by dl permits and conditions.

Dredge Materid (See MDOT Standard Specifications 8§ 101.2) is regulated as a Specid
Waste. Fifty cubic yards or less of Dredge Materid Beneficially Used in the ar ea adjacent
to and draining into the dredged water body is exempt from Beneficid Use Permits. The
Contractor shal ensure that Dredge Materid is placed into the fill areas specified by MDOT.
No more than the fifty cubic yards (38 cubic meters) of Dredge Materid may be excavated
without authorization from the Resdent. Any Dredge Materid not Beneficia Used (excess
Dredge Materid) shdl be digpose of a a landfill licensed by the Mane Depatment of
Environmental Protection to accept Specid Waste. The Contractor shal be responsible for
making al necessary arrangements for dewatering and proper disposal of the Dredge Materid,
including any additiond laboratory testing, in accordance with the landfill’s license. The
Contractor shdl provide documentation to the Resident that any such Dredge Materid was
disposed of as specified.



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”
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STP-1020(700)X
Alton
Route 16

SPECIAL PROVISION
SECTION 107

TIME
(Contract Time)

The contractor will be allowed to commence work at any time as long as the
Soil Erosion and Water Pollution Plan, Traffic Control Plan and all other
applicable plans have been submitted and approved. The Officetrailer must

be in-place and approved.
Completion date is October 30, 2004.
For every weekday not worked after operations begin, the contractor will be

charged liquidated damages per calendar day (excluding inclement weather
days) at the rate stated in 107.7.2
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STP-1020(700)X
Alton
March 19, 2004
SPECIAL PROVISION
SECTION 108
RECYCLED ASPHALT PAVEMENT WITH BITUMINOUS ADDITIVE
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT

Price adjustments will be based on the variance in codts for the performance graded binder
component of recycled asphat pavement with bituminous additive. They will be determined as
follows

Performance Graded Asphat Binder The quantity of asphat cement will be determined by
taking the quantity of recycled asphat pavement with bituminous additive (62,100 M? ) and
multiplying by (0.0023 for item #310.23) times the difference in price in excess of 5 percent
between the base price and the period price of asphat cement. Adjustments will be made
upward or downward, as prices increase or decrease.

Recycded Asphdt Pavement with Bituminous Additive The quantity of recycled asphdt
pavement with bituminous additive will be determined from field measurements and shown on
the progress estimate for each pay period.

Base Price The base price of performance graded binder to be used is the price per standard
ton current with the bid opening date. This price is determined by using the average N.E. Barge
Price, FOB, as listed in the Asphat Weekly Monitor.

Period Price The period price of performance graded binder will be determined by the

Department by using the average N.E. Barge Price, FOB, listed in the Asphalt Weekly Monitor
current with the pay period ending date of the progress estimate.
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February 11, 2004
Supersedes December 10, 2003

SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT

310.01 Description Thiswork shdl conss of the remova of dl bituminous pavement from the existing roadway,
hauling the bituminous pavement to an approved location, and processing as per Section 310.020. The gravel base
of the existing roadway shal be regarded and compacted to the tolerances shown on the typicals, or as directed by
the Resident.

All plant mixed recycled asphat pavement shal be placed in one or more courses on an approved base and in
accordance with these specifications, and in reasonably close conformity with the lines, grades and thicknesses
indicated on the plans, or as established by the Resident. Excess recycled materia not used in the PMRAP process
will become the property and responsibility of the contractor.

MATERIALS

310.020 Composition of Mixture The mixture shal be composed as directed in the job mix formula. The recycled
agphalt pavement shdl be processed by the Contractor so al materid will be no larger than 37.5 mm [1.5 in] and
stockpiled so as to minimize segregation. The stockpile shall be free of any materids not generdly considered to be
agphalt pavement. If additiona materid is required, the materia will be supplied by the State or acquired from the
Contractor through the Contract Modification process.

A job mix formula shdl be furnished by the Department establishing the percentage of emulsified asphdt cement,
Portland Cement, aggregate, and water to be usad in the mixture. The IMF additive proportions will be verified by
taking a second recycled materia sample once the stockpiles have been constructed.

Emulson, water, aggregate and Portland Cement shdl be added in percentage by weight and verified by tank
checks done in accordance with the minimum qudlity control frequencies. Cement additive may be donein dry form
or introduced as a cement durry.

310.021 Emuldfied Asgphdt The emulsfied asphat shdl be grade MS-2, MS-4, CSS-1, or HFM S-2 medting the
requirements of Section 702.04 - Emulsfied Asphdlt.

310.022 Portland Cement Portland Cement shall be Type | or 1| meeting the requirements of AASHTO M85.

310.023 Water Water shdl be cdean and free from ddeterious concentrations of acids, dkalis, sdts or other
organic or chemicd substances.

310.024 New Aggregate New aggregate, if required by the contract or job mix, shal meet the requirements of
Section 411.02 - Untreated Aggregate Surface Course.

EQUIPMENT

310.030 Mixing Plant The mixing plant shal be of sufficient capacity and coordinated to adequately handle the
proposed congtruction.  Either a continuous pugmill mixer or a continuous drum type mixing plant shal beused. If a
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February 11, 2004
Supersedes December 10, 2003

drum mixing plant is used it shal meet the requirements of Section 401.07. The mixing plant shal be cgpable of
producing a uniform mixture meeting the requirements of the job mix formula

310.031 Hauling Equipment Trucks used for hauling the mixture shal meet the requirements of Section 401.08.

310.032 Bituminous Pavers Pavers shall meet the requirements of Section 401.09.

310.033 Rallers Rollers shal meet the requirements of Section 401.10.

CONSTRUCTION REQUIREMENTS

310.040 Mixing The recycled asphat pavement shall be ddlivered to the mixer a a temperature of not less than
10°C [50°F]. The emulsfied asphdt shal meet the mixing temperature requirements listed in Section 702.05 -
Application Temperatures. Recycled pavement and emulsified asphdt, and cement shdl be proportioned and the
mixing time set to produce a mixture in which uniform digribution of the emulsfied asphdt and codting of the
recycled pavement is obtained.

If a drum type mixing plant is used, the recycled asphdt pavement may be hegted prior to being mixed with the
emulsfied asphdt to atemperature not to exceed 90°C [195°F].

Following mixing, the recycled asphdt pavement materid shdl be stockpiled and incorporated into the work. The
materid shal not be stockpiled for longer than 24 hours.

310.041 Westher Limitations The plant mixed recycled asphat pavement shdl be performed when:

a PM-RAP operations will be alowed between May 15" and September 15" indusivein Zone 1 - Aress
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Caais. PM-RAP will
be alowed between May 1* and September 30" indusivein Zone 2 - Aress south of Zone 1 indluding
the US Route 2 and Route 9 boundaries.

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at the
recycling location, is 10°C [50°F] and rising.

c. When thereisno standing water on the surface.

d. During generdly dry conditions, or when weather conditions are such that proper pulverizing, adding,
mixing, and curing can be obtained usng proper procedures, and when compaction can be
accomplished as determined by the Resident.

e.  When the surface is not frozen and when overnight temperatures are expected to be above 0°C [32°F].

310.042 Spreading and Finishing The mixture shal be spread and finished in accordance with Section 401.15.
Totd layer thickness greater than 100 mm [4 in] will be placed in 2 lifts.

310.043 Compaction Compaction of the mixture shal be in accordance with Section 401.16. Rolling may be
delayed to avoid latera displacement as directed by the Resident. See dso Section 310.051.

310.044 Joints Joints shdl be congtructed in accordance with Section 401.17.
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February 11, 2004
Supersedes December 10, 2003

310.045 Surface Tolerances The surface tolerances shal be as specified in Section 401.101, except that the
maximum alowable variation shdl be 10 mm [? in]. The surface tolerance in existing gravel areas covered by
PMRAP, with no additiona gravd, shdl be+ 10 mm[? in].

TESTING REQUIREMENTS

310.050 Qudity Control The Contractor shal operate in accordance with the approved Quality Control Plan
(QCP) to assure a product meeting the contract requirements. The QCP shal meet the requirements of Section
106.6 - Acceptance and this Section. The Contractor shal not begin recycling operations until the Department
approves the QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shdl hold a Pre-recycle conference
to discuss the recycling schedule, type and amount of equipment to be used, sequence of operations, and traffic
control. A copy of the QC random rumbers to be used on the project shal be provided to the Resident. All fidd
and plant supervisors including the responsible onste recycling process supervisor shdl attend this meeting.

The QCP shdl address any items that affect the quality of the Recycling Process including, but not limited to, the
following:

a JMF(s).

b. Mixing detalls, pugmill type, production rates, materia processng.

c. Make and type of paver(s).

d. Make and type of rollers including weight, weight per inch of sted wheds, and average contact pressure

for pneumatic tired rollers,

Teding Plan.

f.  Transportation including process for ensuring that truck bodies are clean and free of debris or
contamination that could adversdy affect the finished product, type of release agent used (if required)

g. Laydown operations including procedures for mix desgn modification, avoiding recycling and curing in
inclement weather, materid yidd monitoring, methods to ensure that segregation is minimized,
longitudind joint construction, procedures to determine the maximum rolling and placing peeds based
on fidd qudlity control, and achieving the best possible smoothness.

h. Methods for protecting the finished product from damage and procedures for any necessary corrective
action.

i. Method of grade checks.

j. Examplesof Qudity Control forms.

k. Name, responghilities, and qudifications of the Responsble onsite Recycling Supervisor experienced
and knowledgeable with the process.

I.  Method for caibration/verification of dendty gauge.

m. A note that al testing will be done in accordance with AASHTO and MDOT/ACM procedures.

n. Stockpile procedures including method of moisture control.

o

The Project Superintendent shal be named in the QCP, and the responghilities for successful implementation of the
QCP shdl be outlined.
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February 11, 2004
Supersedes December 10, 2003

The Contractor shdl sample, test, and evaluate the PMRAP process in accordance with the following procedures
and minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Densty 1 per 300 m [1000 ft] / lane ASTM D 2950
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end of
each days operation

Yield of dl materids (Both the

daly yied and yidd since last 4 per day at even intervas
test)

The Contractor shdl submit al QC test reports and summaries in writing, Sgned by the appropriate technician, and
present them to the Department’s onsite representative by 1:00 P.M. on the next working day, except when
otherwise noted in the QCP due to locd redtrictions. The Contractor shal make al test results, including randomly
sampled densties, available to the Department onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

a. Thecomputed yield differs from the gpproved Job Mix Formula by 10% or more.
b. The Contractor fails to follow the approved QCP.
c. The Contractor failsto achieve 98% density after corrective action has been taken.

Recycling operations shdl not resume until the Contactor and the Department agree on the corrective action to be
taken.

310.051 Test strip The contractor shall assemble dl items of equipment for the recycling operation on the first day
of the recycling work. The Contractor shall congtruct a test strip for the project a a location approved by the
Resident. The test strip section is required to:

a. Demondrate that the equipment and processes can produce recycled layers to meet the requirements
specified in these specid provisons,

b. Determine the effect on the grading of the recycled materia by varying the forward speed of the paving
mechine; and;

c. Determine te sequence and manner of rolling necessary to obtain the compaction requirements and
edtablish atarget TMD. The Contractor and the Department will calibrate their respective gauges at this
time.

Thetest strip shall be at least 100 m [300 ft] in length of afull lane-width (or a haf-road width).

Full PMRAP production will not begin until an acceptable test strip has been congiructed. If atest Strip fails to meet
the requirements of this specification, the Contractor will be required to repair or replace the test trip to the
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February 11, 2004
Supersedes December 10, 2003

satisfaction of the Resdent. Any repairs, replacement, or duplication of the test strip will be at the Contractor’s
expense.

Quality Assurance dengity esting of the recycled materid will be performed by the Department using the nuclear
method. After the test Strip has been placed, it will be rolled as directed until the nuclear density readings show an
increase in dengty of less than 16 kg/m? [1 pcf] for the find four roller passes. The test strip density will be used as
the target dendty for the recycled materid. The remaining PMRAP materid shdl be compacted to a minimum
dengty of 98% of the target dendity as determined in the control section.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Dengity 1 per 600 m [2000 ft] / lane ASTM D 2950

310.052 Repairs Repairs and maintenance for the PMRAP layers, during and after the curing period, resulting from
damage caused by traffic, weather or environmental conditions, or caused by the Contractor's operations or
equipment, shdl be completed at no additiona cost to the Department.

Low areas will be repaired usng a hot mix asphat shim course. Areas up to 25mm [1 in] high can be repaired by
milling or shimming with hot mix asphat. Areas higher than 25mm [1 in] will be repaired usng a hot mix asphat
shim. All repair work will be done with the Residert’ s approva at the Contractor’ s expense.

310.06 Curing No new hot mix asphat pavement or additiona layers of PM-RAP shdl be placed on the recycled
asphat pavement until a curing period of (4) four days has dapsed. The curing period starts once the PM-RAP has
been placed in the roadway. When weether conditions are unfavorable, the curing period may be extended by the
Resident.

310.07 Method of Measurement Plant Mixed Recycled Asphat Pavement shall be measured by the square meter
[square yard].

310.08 Basis of Payment The accepted quantity of Plant Mixed Recycled Asphat Pavement will be paid for at the
contract unit price per square meter [square yard], complete in-place which price will be full compensation for
furnishing dl equipment and labor for removing existing pavement, regrading and compacting existing gravel base,
processing, mixing, testing, placing, and compacting, excess materid relocation, and for dl incidentals necessary to
complete the work.

Payments will be made under:

Pay Item Pay Unit
310.23 - 75mm [3in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.24 - 100mm [4 in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.25 - 125mm [5 in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.26 - 150mm [6 in] Plant Mixed Recycled Asphalt Pavement Square Meter [yd?]
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Alton
PIN 10207.00
Route 16 CHIP
Specia Provision
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT
(Excess materid to State)

310.01 Description Delete the last sentence and add the following; “Excess pavement millings not
used in the PM-RAP process will become the property of the State. All removed pavement will be
processed in accordance with section 310.020 and hauled to an approved State stockpile located
a The MDOT maintenance lot on route 16. All processng, hauling, and stockpiling will be
considered incidenta to the Contract.
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STP-1020(700)X
Alton

SPECIAL PROVISION
SECTION 310
Plant Mix Recycled Asphalt Pavement

Mix Design

The Plant Mix Recycled Asphalt Pavement on this project will be treated with the
following material proportions:

Emulsion 3.25%
Water 3.0% —6.0%
Portland cement (Type | or 1) 1.25%

The optimum moisture content for compaction shall be determined by the Department
using samples obtained from the pulverized materia prior to addition of the foamed
asphalt, by means of AASHTO T 180, Method D.

A contract modification will be executed if percentages change from the requirements
above for added emulsion or Portland cement by more than 0.10%. Positive and negative
price adjustments will be made. The price adjustment will be based upon receipted bills
for materials delivered the project site. If a price adjustment is warranted, the contractor
will supply the Department with al receipted bills for emulsion and Portland cement for
the entire project. Adjustments in water content exceeding the initial targets shal not be
paid for directly, but shall be incidental.
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Alton
STP-1020(700)X
Route 16 CHIP

PMRAP Treatment
March 29, 2004
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. Of Comp.
Course Design Item Number % of Mix Thick Layers Notes
PMRAP Treated Areas
Mainline Travelway and Shoulders

Wearing 9.5mm 403.210 N/A 30mm 1 4,7
Base 12.5mm 403.213 N/A 45mm __ 1/more 4.7

Shoulder Widenings

for Guardrail
Wearing 9.5mm 403.210 N/A 30mm 1 4,7
Base 12.5mm 403.213 N/A 45mm __ 1/more 4,7
Approach, Side Roads

Wearing 9.5mm 403.210 N/A 30mm 1 4,7
Base 12.5mm 403.213 N/A 45mm __ 1/more 4,7

Drives, Islands, Misc.
Wearing 9.5mm 403.209 N/A 30-50mm 1/more 2,3,9,10,13

COMPLEMENTARY NOTES

2. The density requirements are waived.

3. The design traffic level for mix placed shall be <0.3 million ESALS.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS.

7. Section 106.6 Acceptance, (1) Method A.

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used
for this item.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement and PMRAP surface at a rate of approximately 0.08 L/m?, and on milled pavement
approximately 0.2 L/m?, prior to placing a new course. A fog coat of emulsified asphalt shall be
applied between shim / intermediate course and the surface course, at a rate not to exceed 0.08 L/m?.
Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
December 10, 2001

Supercedes April 24, 1998

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices will be measured as one lump sum for all work authorized and performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums,
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the
setting up and taking down of lane closures as many times as necessary shall be considered
part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum
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February 27, 2003
Supersedes December 10, 2002

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions may
warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by the
Resident. Signsinclude:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typica signsinclude:

Be Prepared to Stop
Low Shoulder

Bump
Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be restricted
to one lane for more than 800 m [2,500 ft] at each work area. Where more than one work area
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile]
of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to be
used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall conform
to the standard marking patterns used for permanent markings.

Failure to apply a temporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.
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Alton/Lagrange
10207.00
March 16, 2004

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf. )
Procedures specified shall be according to the BMP Manual unless stated otherwise.

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project,
the Contractor must submit the log to the Department which will become the property of the
Department.”

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary
soil erosion and water pollution control measures associated with this work shall be addressed in
the SEWPCP.

1) This project is located within the “Pushaw Lake” watershed, which has been classified as a
priority water body as defined by the MDOT BMP Manual, due to the proximity to the resource,
strict erosion and sediment controls are necessary.

2) Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

3) If water is flowing within the drainage system, the water shall be diverted to a stable
area or conduit and work shall be conducted in the dry. The Contractor’s plan shall address
when and where the diversions will be necessary.

4) Dust control items other than those under Standard Specification, Section 637 — Dust Control
, if applicable, shall be included in the plan.

5) Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

Special Provision 656 - Page 1 of 2



Alton/Lagrange
10207.00
March 16, 2004

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

6) Permanent seeding shall be done in accordance with Standard Specification, Section 618 -
Seeding unless the Contract states otherwise.

7) Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or
prior to a storm event, whichever is sooner.

8) DRAINAGE WORK SHALL NOT COMMENCE UNTIL AFTER APRIL 1°" OF ANY
YEAR DUE TO HIGH GROUNDWATER LEVELS AND NUMEROUS
INTERMITTENT STREAMS. This date shall only be adjustable upon approval of both the
Construction Manager and a representative from the Water Resources Unit.

9) All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall be
maintained on a daily basis.

10) Erosion control blanket shall be installed in the bottoms of all ditches except where a stone
lining is planned. Seed shall be applied prior to the placement of the blanket.

11) If check dams are used, they shall be constructed of stone in accordance with BMP Manual,
Section

12) After November 1 the Contractor shall use winter stabilization methods, such as Erosion
Control Mix as specified in Standard Specification, Section 619 - Mulch. If required, spring
procedures for permanent stabilization shall also be described in the plan. Use of this product for
over-winter temporary erosion control will be incidental to the contract and be paid for as part of
Pay Item 656.75.

13) Stream flow shall be maintained at all times. Grout from the post-tensioning socket sealing
operation and fresh concrete shall not be allowed to contact the stream. Clean out of concrete
delivery trucks and the washing of tools shall be addressed in the SEWPCP.

The SEWPCP shall describe the containment method for removal of the existing abutments,
including installation of cofferdams and dewatering procedures.

A cofferdam sedimentation basin is required if cofferdams are used. The basin shall be located
in an upland area where the water can settle and seep into the ground or be released slowly to the
resource in a manner that will not cause erosion. The location of such a cofferdam sedimentation
basin shall be addressed in the SEWPCP.

Special Provision 656 - Page 2 of 2



[PRFINIis & Culivrml Reseurees Ynis

PIN #: 10207.00
Location: Alton, Rte 16
Permit Member: Laurie Rowe Photographs O Database/Projex Package to ENV Coordinator: 3/17/04

HISTORIC AND CULTURAL RESOURCES

MHPC Historic Resources N/A O  ApplicableX] Approved
MHPC Archeological Resources N/A O ApplicableX Approved
Advisory Council on Hist Preservation N/A Applicabled Approved O
NPS Recordation N/A Applicabled Approved O
State Recordation N/A Applicabled Approved O
4(f) and 6(f)
Section 4(f) N/A Applicable Approved O
LAWCON 6(f) N/A Applicabled Approved O

Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A Applicable O Approved O

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility?
Yes O No [XI. Ifno, the project is exempt.
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? Yes 00 No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved OO

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A Applicable [0 Approved O
Piping Plover N/A Applicable [0 Approved OO
Roseate Tern N/A Applicabled Approved OO

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O

Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A Applicable [0

Land Use Regulation Commission (LURC) Not Applicable

No permit O
Notice O Approved O
Permit O Approved O

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act
No permit required O

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR Approved
Tier1 0O Approved O
Tier2 0O Approved O
Tier3 0O Approved O

Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

No permit required [

Category 1-NRIX] Approved
Category 200 Approved OO
Category 301 Approved OO

IN-WATER TIMING RESTRICTIONS: 105 Special Provision n/a
Dates instream work is allowed: 7/15 - 10/1

Special Provision 656, Erosion Control Plan

* Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)
PERMIT BY RULE NOTIFICATION FORM

(For use with DEP Regulation, Chapter 305)
E MDOT PIN: 10207.00

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Mailing Address: 16 Station State House =~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: (207)-624-3100 Name of Wetland, Water Body or Stream: Unnamed

Detailed Directions to Site: Project is on Rte 16 beginning 0.85 miles southerly of Lagrange-Alton town line extending
southerly 4.63 miles.

Town/City: Lagrange Map #: N/A Lot #: N/A County: Penobscot

Description of Project: Highway overlay involving culvert, guardrail, slope and ditch maintenance and repairs. The
project will be performed in accordance with erosion control measures conforming with the latest versions of the State of
Maine Department of Transportation Standard Specifications for Highways and Bridges and the Department of
Transportation's Best Management Practices for Erosion and Sediment Control.

Part of a larger project? OYes [No
(CHECK ONE) This project... @ does 0O does not ...involve work below mean low water.

| am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance OSec. (8) Shoreline stabilization OSec. (14) Piers, Wharves & Pilings
OSec. (3) Intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps

OSec. (4) Replacement of Structures OSec. (10) Stream Crossing OSec. (16) Coastal Sand Dune Projects
OSec. (5) REPEALED XlSec. (11) State Transport. Facilities XSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation  [OSec. (12) Restoration of Natural Areas OSec. (18) Maintenance Dredging
OSec. (7) Outfall Pipes OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

m A $50 (non-refundable) payment shall be done by internal billing.
m Attach a U.S.G.S. topo map or Maine Atlas & Gazetteer map with the project site clearly marked.
Q Attach photograp owmg exlstlng site conditions (unless not required under standards).

Signature of Applicant: Date: &7 [ ‘f( O ‘F
John E. Donty Chéf Engmé@r

Keep the bottom copy as alrlcord of permit. Send the form with attachments via certified mail to the Maine
Dept. of Environmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP 312
CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

OFFICE USE ONLY Ck.# Staff Staff
PBR # FP Date Acc. Date Def. Date After Photos
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DEPARTMENT OF ENVIRONMENTAL PROTECTION

Chapter 305 PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance with
this chapter, and generally has less of an impact on the environment than an activity requiring an
individua permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individua permit prior to beginning the activity.

A. Location of activity. The location of an activity may affect whether an activity quaifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

1)

2

Type of resource. For some types of activities, the availability of a PBR is affected by the type
of natural resource in or adjacent to which the activity is proposed. For example, an applicant
proposing an activity consisting of "Movement of rocks or vegetation” may receive a PBR only
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the
location of activities are addressed in the "Applicability" provision in each section of this
chapter.

Essential habitat. Essentia habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity islocated in essential habitat, such as near an eagle nesting site, a PBR is only available
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification
form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipa offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regiona offices. If the activity is located in essentia
habitat, IF&W must be contacted to request and obtain a " certification of review and approval”.

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on
the activity. The natification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The natification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.

C. Effectiveperiod

1)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:
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() Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activitieslisted in Section 2 (Sail disturbance) and Section 10 (Stream crossings) performed
or supervised by individuals currently certified in erosion control practices by the DEP are
exempt from the 14 day waiting period. To be certified in erosion control practices, an
individual must successfully complete all course requirements of the Voluntary Contractor
Certification Program administered by the DEP's Nonpoint Source Training and Resource
Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of alarger project may require other permits from the DEP also.
These other laws may prohibit the start of construction of any part of the project unless
a permit under that law is obtained. In these cases, while not a violation of this rule,
starting work on a PBR approved activity would be a violation of those other applicable
laws.

(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that
aPBR for "Replacement of structures’ under Section 4 is effective for 3 years.

NOTE: Activities that qualify under this chapter may need to meet other local, state and federa

requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal
wetland or international boundary water, the applicant should contact the Bureau of Parks and
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will
involve work below the mean high water line in navigable waters of the United States, the
applicant should contact the Army Corps of Engineers (623-8367).

D.

Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and
standards set forth in this chapter, the DEP may require an individual permit application to be filed
in any case where credible evidence indicates that the activity:

(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);

(2) Could lead to significant environmental impacts, including cumulative impacts; or

(3) Could adversely impact a resource of special concern.

If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in
writing within the 14 calendar day waiting period described in sub-section (C) above. When the
DEP notifies an applicant than an individual permit is required, no work may be conducted unless
and until the individua permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts
contrary to the provisions of a permit. The person, his or her agent, or both, may be held

Chapter 305: Permit By Rule
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responsible for the violation. Commonly, the "person” is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP,

(2) An activity occurs that is dlowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is alowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only vaid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to crimina pendties and civil penalties of not less than $100 nor more than $10,000 for
each day of that violation (38 M.R.S.A. Section 349).

NOTE: A loca Code Enforcement Officer (CEO) may take enforcement action for a violation of the
Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).

Chapter 305: Permit By Rule
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Chapter 305 Section 11

State transportation facilities
A. Applicability
(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing
or preconstruction engineering, and associated technical support services.

(2) This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1) Photographs of the area to be atered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the DEP.

(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity must
be performed according to any recommendations from these authorities.

(3) The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best Management
Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines
in any natural resource.

(5) The activity may not alter more than 300 feet of shoredline (both shores added together) within a
mile stretch of any river, stream or brook, including any bridge width or length of culvert.

(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a
mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any
bridge width or length of culvert.

(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of
natural resources per mile of roadway (centerline measurement) provided that the following
impacts are not exceeded within the 15,000 square foot area:

Chapter 305: Permit By Rule
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(@ 1,000 square feet of coastal wetland consisting of sdt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 sguare feet of agreat pond.

All other activities must be performed in compliance with al sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may aready exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic
Salmon Authority and the DEP's Division of Environmental Assessment concur that the
improvement is not necessary.

Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary
for completion of work within the limits of construction.

(20) If work is performed in ariver, stream or brook that is less than three feet deep at the time and

location of the activity, with the exception of culvert instalation, the applicant must divert flow
away from the activity while work isin progress.

(@) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

() A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water is
prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a

stream diversion can be obtained from the on site Construction Manager.

(11) Whedled or tracked equipment may not operate in the water. Equipment operating on the

shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must

travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposa of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.SA.
Section 1301 et seq.

Chapter 305: Permit By Rule
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at
low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary roads
which arein rivers, streams or brooks, must allow for a passage of stormwater flows associated
with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt,
except as necessary to protect work in progress or as required for bridge maintenance activities.
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be
immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement of
riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps
must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or lumping of banks. Silt fences, staked hay bales and other sedimentation control
measures, where planned for, must be in place prior to the commencement of an activity, but
must also be installed whenever necessary to prevent erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.

Chapter 305: Permit By Rule
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(23) Temporary erasion control measures must be maintained and inspected weekly until the site is
permanently stabilized with vegetation or other permanent control measures. Erosion control
measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting al disturbed areas must be implemented within
30 days from the time the areas were last actively worked, or for fall and winter activities by
the following June 15, except where precluded by the type of activity (e.g. riprap, road
surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation
from occurring or to correct any existing problems, regardless of the time of year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside
of the area covered by any road or structure construction, it must be reestablished immediately
upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in
writing. Approval from the DEP must be in writing and any recommendations must be
incorporated into the activity.

. Definitions. The following terms, as used in this chapter, have the following meanings, unless the

context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channdl.

(2) Fill. a. (verb) To put into or upon, supply to, or alow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other tan structures,
placed in or immediately adjacent to awetland or water body.

(3) FHoodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year
flood event based on flood insurance maps produced by the Federal Emergency Agency or
other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a sope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.

Chapter 305: Permit By Rule
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets,
are either non-reporting (provided required local and state permits are received), or are reporting, to
be screened by the Corps and Federal Resource Agencies for applicability under the general permit.
This general permit does not affect the Corps individual permit review process or activities exempt
from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of the
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and
the discharge of dredged of fill material into waters of the United States (regulated by the Corps
under Section 404 of the Clean Water Act), and the transportation of dredged material for the
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection,
Research and Sanctuaries Act).

PROCEDURES:
A. State Approvals

For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine,
the following state approvals are also required and must be obtained in order for this general permit
authorization to be valid (applicants are responsible for ensuring that all required state permits and
approval have been obtained):

(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit,
including permit-by-rule and general permit authorizations; Site Location and Development Act
permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

(c) Maine Department of Marine Resources: Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be
authorized by this general permit.
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B. Corps Authorizations: Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not
require separate application to the Corps of Engineers. If the State or the Corps does not contact the
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph
E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects i only
(see special condition 5). Also note that Category I does not apply to projects occurring in a
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the
listed rivers in Maine).

There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible
for Corps authorization under this PGP in accordance with the review thresholds and conditions
contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening or
an individual permit review if there are concerns for the aquatic environment or any other factor of
the public interest (see special condition 4 on Discretionary Authority). The Corps review or
State/Federal screening process may also result in project modification, mitigation or other special
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for
PGP approval.

C. Corps Authorization: Category II (Reporting - requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets),
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants
must submit an application to the Corps Maine Project Office for a case-by-case determination of
eligibility under this general permit (Category II). Category II projects may not proceed until
written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in
Maine).
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There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:
(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and calculations
of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(1) on-site alternatives analysis (contact Corps for guidance);

(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and occurrences
of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),

8) shellfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects proposing
open water disposal, applicants are encouraged to contact the Corps as early as possible
regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct a
shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category II projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.

9/29/00 4



MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days
from the date MMS is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting - requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries

used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and
cumulative adverse environmental impacts as determined by the Corps.

9/29/00 5



4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this
permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further review
has demonstrated that the work may proceed under this general permit.

5. Single and Complete Projects. This general permit shall not be used for piecemeal work and
shall be applied to single and complete projects. All components of a single project and/or
all planned phases of multi-phased projects shall be treated together as constituting one
single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

7. Historic Properties. Any activity authorized by this general permit shall comply with Section
106 of the National Historic Preservation Act. Information on the location and existence of
historic resources can be obtained from the Maine Historic Preservation Commission and
the National Register of Historic Places. Federally recognized tribes (Penobscots,
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that
may be of significance to their tribes. See page 14 for historic properties contacts.

Applicants with projects which will undergo the screening process (Category II) shall submit a
copy of their application materials, with the name and address of the applicant clearly indicated,
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65,
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic
and/or archaeological resources in the permit area that may be affected by the proposed work.
The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an
effect on historic resources. The applicant should include with their application to the State or the
Corps either a copy of their cover letter or a statement of having sent their application material to the
Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized herein,
encounters a previously unidentified archaeological or other cultural resource, within the area subject
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine
Historic Preservation Commission and/or applicable Tribe(s).

8. National Lands. Activities authorized by this general permit shall not impinge upon the value of
any National Wildlife Refuge, National Forest, or any area administered by the National Park
Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect a threatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- 1s likely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a 'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District
Engineer that the requirements of the Endangered Species Act have been satisfied and that the
activity is authorized. Information on the location of threatened and endangered species and their
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine
Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the
National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants
may be required to describe and identify potential impacts to EFH based upon the location of
the proj ect, the activity proposed, and the species present. Conservation recommendations
made by NMFS will normally be included as a permit requirement by the Corps. Information
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the
following rivers and streams, including all tributaries to the extent that they are currently or were
historically accessible for salmon migration:

St. Croix River PleasantRiver UnionRiver

Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or
downstream of the main stem or tributaries of a river segment of the National Wild and Scenic
River System, must be reviewed by the Corps under the procedures of Category II of this
general permit regardless of size of impact. This condition applies to both designated wild
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while
such rivers are in an official study status. The Corps will consult with the National Park Service
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild
and Scenic River. The culmination of this coordination will be a determination by the NPS and
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and
an individual permit is required. If pre-application consultation between the applicant and the
NPS has occurred whereby the NPS has made a determination that the proposed project is
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The address
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence
with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of
any Corps navigation project than a distance of three times the project's authorized depth (see
attached map following page 16 for locations of these projects) shall be subject to removal at
the owner's expense prior to any future Corps dredging or the performance of periodic
hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence or use
of the activity authorized herein and no attempt shall be made by the permittee to prevent the
full and free use by the public of all navigable waters at or adjacent to the activity authorized
herein.

The permittee understands and agrees that, if future operations by the United States require the

removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

14. Federal Liability. In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (¢c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall be
avoided and minimized to the maximum extent practicable, regardless of review category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and
if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials, and
of filtering fine sediment. These devices shall be removed upon completion of work and the
disturbed areas shall be stabilized. The sediment collected by these devices shall be
removed and placed at an upland location in a manner that will prevent its later erosion into
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at
the earliest practicable date.
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19. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or
otherwise designed to withstand and to prevent the restriction of high flows, to maintain
existing low flows, and to not obstruct the movement of aquatic life indigenous to the
waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts
to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to
be conducted during that time period are ineligible for Category I and shall be screened
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area.

20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of
the effective date of such revision or modification, or within a longer period of time
deemed reasonable by the District Engineer in consultation with the Regional
Administrator of the Environmental Protection Agency. Applicants may presume that state
water quality standards are met with issuance of the 401 Water Quality Certification.

21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and
2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent
practicable during all times of year.

22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

23. Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum
extent possible.
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PROCEDURAL CONDITIONS:

25. Cranberry Development Projects. For Cranberry development projects authorized under the
PGP, the following conditions apply:

4

1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural
wetlands unless an individual permit is obtained from the Corps of Engineers allowing the
discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.

3. No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent properties.

26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s)
to make periodic inspections at any time deemed necessary in order to ensure that the work is
being performed in accordance with the terms and conditions of this permit. The District
Engineer may also require post-construction engineering drawings for completed work, and
post-dredging survey drawings for any dredging work. To facilitate these inspections, the
attached work notification form should be filled out and returned to the Corps for all
Category II projects.

27. Maintenance. The permittee shall maintain the work or structures authorized herein in good
condition, including maintenance, to ensure public safety. Dredging projects: note that this
does not include maintenance of dredging projects. Maintenance dredging is subject to the
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or
any conditions included in a written Corps authorization.

28. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or invasion of
rights or any infringement of federal, state, or local laws or regulations. If property associated
with work authorized by the PGP is sold, the PGP authorization is automatically
transferred to the new property owner. The new property owner should provide this
information to the Corps in writing. No acknowledgement from the Corps is necessary.

29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or
revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any
such action shall not be the basis for any claim for damages against the United States.

30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this
permit, shall restore the wetland or waterway to its former condition without expense to the
United States and as directed by the Secretary of the Army or his authorized representative. If
the permittee fails to comply with such a directive, the Secretary or his designee may restore
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost
from the permittee.

9/29/00 11



31. Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

32. False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

33. Abandonment. If the permittee decides to abandon the activity authorized under this general
permit, unless such abandonment is merely the transfer of property to a third party, he/she
must restore the area to the satisfaction of the District Engineer.

34. Enforcement cases. This general permit does not apply to any existing or proposed activity
in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental
Protection Agency enforcement action until such time as the enforcement action is resolved
or the Corps determines that the activity may proceed independently without compromising
the enforcement action. The Corps may choose not to accept applications or issue permits
to any applicant with outstanding violations.

35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36. Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.

9/29/00 12



37. Previously Authorized Activities.

(a) Activities which have commenced (i.e., are under construction or are under contract to commence)
prior to the issuance date of this general permit, in reliance upon the terms and conditions of the
non-reporting category of the previous Maine PGP shall remain authorized provided the activity is
completed within twelve months of the date of issuance of this general permit, unless discretionary
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the authorization
in accordance with special condition 4. The applicant must be able to document to the Corps
satisfaction that the proj ect was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on applications
made to the Corps prior to issuance of this general permit, for the previous Maine SPGP and PGP,
Nationwide permits, regional general permits, or letters of permission shall remain authorized as
specified in each authorization.

(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3 (activities
occurring before certain dates).

For DISTRICT ENGINEER Christine Gedfrey pate / /26 /00
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S. Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65
Augusta, Maine 04333
207-287-2132

Fax # 207-287-2335
Aroostook Band of Micmacs
P.O. Box 772

Presque Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039

29/00

9/29/00

14

14

Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians
Attn: Brenda Commander, Tribal Chief
Route 3 - Box 450

Houlton, Maine 04730
207-532-4273

Fax # 207-532-2660
Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation
Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468
(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

MaineLand UseRegulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
of fice)

Fax # 207-287-7439

Lakeview Drive
P.O.BoxllO7
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

i

(For CZMDeterminations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287- 1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061

9129/00
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road
Ashland,ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street
EastMillinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture Leases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500



00/6¢/6
G JOT 133HS

Joedwi Jo pAS|SIYlIe paiinbalaq 01 ARy 1| st uoebniw Aloresusdwio) ‘a13e T JOSpjoysaiy}

Jaddn z 111 43 ay1sssiopus pue saziubodal sdioD ayl "Bulussiss [esepad ayl 01100[gns || Alobare) Jepun panoidde aq Aew Sa.ide £-T UsMIBg SpUe [IBM
aneA Mo| Jo papelbiop 01s13edwii Jo uosuedxe ‘Buiuspim BulajoAulS1B[01d “palinbalag |jm 1iwsed enpialpul ue A1 alow ayl ‘sioedwiayl Bbe|ayl ¢
“JAAIY 0Jes pue 103sdwinsa.d

‘u1BBoaso.IpUY ‘dBgeULB Y 103sdsayS ‘deupon ‘uoiun ‘Bearemessefiessed ‘100sqouad ‘pue IO ‘Weais Udied ‘Wealis yun ] ‘snfienfellel ‘uesesld ‘seiyde|n
‘SelyJe |\ 152 Y001S004Y ‘WealIS eqoH ‘sAuuaq ‘UspAog ‘X101D 1S :UOIRIBIL Uow [es 10} 3|qI1ssa0de A|[edliolsiy a,om Jo Ajuaind a.le Aay) eyl 1uslxe

ayr o) saLeINg L | Bulpnioul 'swealis pue sieALI BUIMO| (048U} JO SpausEIeM U} Ul STelicey d1fenize |[e sspnjoul uow es dhUe iy o} ReligeH UsH [enuesss ¢
'SpUe [1IoM pue spuod ‘saxe| ‘sWealis ‘SALI pLe Ul [Seale pue|ul Ul 'S'N a3yl Jo BRM 1

1wied DHN e Jo splepuels
3|y Ag Jwied U A UM soueplodde
Ul pawio Jad pue Zuoues onuey
10) H43 se pareubIsap 10U SAemiBeM
ul M ybly Areuipio mopq |11 Jo
IS 00S‘ 01dN JO YIOM Weas-UISapNnjou | --
"Joedw i puefem pareosse
‘ase2-Aq-ese0 1O JS 00S'y eyl 810w OU Y1 IM JoTem
'sdio) a1 Aq paiinbais |3 4 U ILLBIBP SUONDLIISAI JeaA Jjoawl] -- yb1y Areuipio apsIN0 a.1e Sjuswinge Ueds
‘uoWes dUely 1o} H43 se 3y} Jo sjulidio0} pue Ueds e UM passoLd
SHwi| || AloBerD | perubsep sAemislem eluuased Ul oem S| Remisem au) J1 oW es U1y 10}
Bu1pss0Xe YoM Wesis-U| uby Areuipio mogq |11} Jo abreyasip | (H-3) 1elgeH Us!H [enuess se pereubssp
Aue yiim (| A1oBame) ul paquosepse | shemiarem Riuuased Jo Buissolo sspnjou| --
"3eq|e) rluspul Busso.o pauueds e uey) Joyio) sbussoo 'sywRd aress ,By1o
10} 1d00xe Sab./eyasIp U 11RARIXS Buipnoul YoM Weans-UuIsapnou| -- | Jojpue “dom paziioyireun ‘syiwed snoinsid
pue |14 Justrew.isd pue Ariodus) "ided | e} [euspioul 1o} 100X WwioJ} spueiem puejul ul js 000'GT N0
| Ssepnpuleae 13edw| -- | sabieyasip uoieA2IXe pue |1} usuewLied s)gedwi aAIR INLND OU Y1Im 1iwed sup
"(paJes |2 Jo pepoo|) ‘pauelp | pue Arlodwsl | sepnpulesie 1oedw | -- | oI 8kiS e AQ pasenod siaelold sspnpouy --
seare 69) s1oedw i Arepuodes "(peJea o Jo papoo| ) ‘pautelp Seake “69) "(po4es [0 10 Pap00 |4 ‘paurelp seae S3OHVHISIA
pue ||14 puejm Jojpue Aemusiem | sioedw | Aepuooss pue |(1) pueism Jo/pue “B9) syedw Arepuoass pue [jiypueem | NOILVAVYOXH
pUe|UI SS.%e € Uey) JoRel) Aemualem pue|u1SaIde €0} JS 00E'y | 40/ pue Aemmlem puejul s 00g'y teyissa | /1114 M3N (@)
('S'’N 3HL
40S431VM)
1INd3d SANVT1LIM
TVNAIAIANI [ AdOO31VD | AHOO31VO ANVINI 'V




G J0¢ 14dHS

00/6¢/6

'SO|IW 26 = Y1bua 1 "IBAIY uyor 1S 3yl Y1im aousn |Juod ay) Jo weansdn sojiw € Aprewixoldde ‘spidey
3|0H ¥z!3 e iodxoayd ysefe||v 01 Buinunuod wegsop L ¥ Buluuibeq Al ysebe||y :(uR|A Ul BAR poTeulsaq) WeISAS SIAIY JIUSOS/P|IM [BUOIBNG
'S9109ds peLRIERU) pue paJefilepus feienss Bulpnioul af1p[im
JBUI0 JoJ e1icgey apinoid pue ‘duwiiys Alre) pue ‘siepuellees penods-an|q ‘siepuelLe es panods ‘shol) poom 1oy rlicey Buipsaiq Arewld syl apinoid sjood uL A
‘ys1} Alorepa.d Jo suoirendod ajgein Jo suewed ou aney sjood uB A BWIWNS 3yl BuLinp Alp Aew pue |} pue Bulids sy BuLnp |[1} T2yl SUOKSaIdep MO|eUS
u1 Bu11IN220 BEeM Jo SaIpog Jusuew.ed 01 Arlodws) ‘uorebiniw Aloresuadwod Jo sesodind ay) Jo) parealto Ajeuonueiul Jo ‘BullnNdd0-A|RINeN :j00d RUBATY

‘uosuedxe Joalide

T Uey BIEaI0 YlIM S| |14 8[esdines
JO 9oURUBIUTRW JO Ireddl Jo
‘S||148]|ea01AJRS-UOU JO JusWade |doy

‘asn ulabueyo e Yylim Jo

‘2122 T 01 dn Junowr Aue Jo uoisuedxs Y1im
S|[149]qeadIAIBS JO 8aURUBIURW IO Jredal
10 ‘S||1}8|(eadIABS-UOU JO JUaWwiBde |doy

"asn ulabueyd Jo uosuedxe [eNueIsgns ou
UHM S| |1} poZ LIoyIre ‘8 |cesdines Ajuaiind
‘Bunsixe JosoueusIURW IO Jedoy

S11d
d3ZI4OHLNV 40
JONVNILNIVIA
ANV d1vd3y (0)

| Aofiere) Buipssoxe uoiezijidels BYl0 -
zUoWes Jue|ly 10} Hi3se

paub 1sep sAemislem ul LM ybiy Aeulpio
MopQ azs Aue Jo uoiez|icels sueq pueu|
‘S|

T

100 -GT AInC 03 paYIW1| YJ0M Wweans-u| --
‘111 pueEmou si

a1 papinoid ‘Zuowfes anuey Joj H43
Se pareub Isap 10U AeMiBIeM pLR ‘soxe|

| AloBa1e) Spasaxa YoIym Zuow [es dnuepy ‘spuod ul M ybiy Aruipio mopq S103r04d
10} H-43 Se pareubsap 10u skemulem pue | 100y Jesul| sad |1y Ao T Ueyr sso| pue Buo| NOILVZITIgVv1Ss
'soxe| ‘spuod Ul uoiezigess yueq pueju] | "} 00G Ueyissa| Uoezi|igess dueq pueu| MNVE (@)

EEENENTHI V=N

ul Jomsapnoxe Alobarosiyl --

"UOSIBAID oM

1o [eveIpylim Jo1em BUIAJOAUL S NIANTR

1o ‘sayjIp ‘swep sapnjoxe Aloerasiy] --

GBAIY 01UBJS pUe pliAe Jo |

4 UIYIIM MIom sapnoxe AloBereosiy] --

7100d [eusoA Jo uonulep 43d

TN 3U} Ym 0UepI0dde Ul ‘pajdedu|

aq few azs Aue Jo [ood ueAe

‘ewiuiw Ueylaiow | Uaymsuoiren)s sapnoxe Alofereasiyl --

Jou a.e s)3eJs SSeATe JBU eyl suleep T

snWw ‘sspusle feepad pue aeis YIIM | 100 -GT AINC 01 poM I YI0M Weans-u| --
uolreynsucd ul ‘sdiopayl || AobBer) MJeq|el rwepioul Jo) 1deoxe S39dVHISIA
Jopun peme /a1 aq Ued 19edwil Jo Junowe | Sebleydsip UOITeARIXS pue ||1 Jusuew.ed NOILVAVYOX3
Aue yymsiefoid uoieiosal aAIIeOKd | pue Aresoduwe) e sapnpureate Joedw| -- /174 MaN ()

1IWd3d TVNAIAIANI

11 AdOO31VO

| AHOO31VD




G JOE 19dHS

00/6¢/6

'sselbga se yons uoiepeban d1renbe pe1ool oddns ey Sesle [Epngns SMO|RUS perRBa A /

“(Bure |\ utexe Bobequin Jo uonod 8y} pue ‘8Xe ] PEsysSsO0 A 01 JBAIY
J00pULS Y ‘AeMpa Al 0} ,BAIY N100SqoUsd) Serema|debineu pareubisap A|efeps- pueapi 8yl Jo Mo|) pue qge 8y} 03 199[gns a.le reyiselem sierMa(qebineN 9

‘9.10e

T ey} Joealb uosuedxe Yyim |14 Jo
2IN10NJIS 9|0esdIAISS JO BdueUB U W
1o Jredal Jo ||1} 10 SaINONIS
9|(eadIAkes-UoU JO Juswade [doy

‘asn ul abueyo e Y1im

J0 ‘a12e T 01 dn Junowe Aue Jo uosuedxa
UIIMS] |1} 9[Cea2IAISS JO aoURUBIU W

10 Jredal Jo ‘||1} 1O S2INIONUIS B INISS
Uou Aue Jo Juswisde|dal Jo Jredoy

[1} Joainjonuis euibLio

Se ulid100 aWes Ul ag ISNW oA --

"asn ul abueyo

Jo uosuedxa [enueIsgns ou YlMmsi|1} Jo
2IN1oNJIS PIZLIoYINe ‘9|geadiAkRs AUS.LINd
‘Bunsixe Jo aoueus U W O Jedoy

MHOM
JONVNILNIVIN
ANV d1vd3d (@)

‘IS

000'T B0 [|1}2SMO|feus pereRbon
10 e|jpnui ‘ysrew epi Jusuewed --
'21%e T Ao

s1oedwi ysrew epn Arlodue] --
sapnjou| *(peJes|o 1o pepoo|} ‘peuelp
seare 69) s1oedw i Arepuodes

“ew U iw Uey ajow
10U e S)09}40 SSPAPR 1BU eyl auiWerp
sNW ‘sapuafie eieped pue ariS

UHM uo e} nsuod Ui 'sdiopayL ‘Il ‘BD
Japun pamoa1nal ag ued 13edwi Jo unowe
Aue y1im syaefoud uoieiosel annIeold --
'S000'T 03 dn ||1} 2SMO|feus parerbon
10 “ljpnw ‘yslew [eph ustewed --
‘908

T 01dns)oedwi ysrew epn Arlodws] --
1111 AemueTem Jusuewiad pue

Arlodws) sapnou| (pasea|d Jo papoo|)
‘paueIp seale “6a) sioedwi Arepuodss

pue |1 Aemisem a.0e T Uey) JBeelo | pue |1} puefiem Jo Aemieremaude T o1 dn 114 (@)
9SHALVMN

F19dVOIAVN

ANV SHd3ILVMN

LINd3d TVNAIAIANI [l AdO931VO | AHOO31VO lvall'd

¢ 8 2L 99V




S 0oy 194dHS

00/6¢/6

.w@m._ococm JUBISUE ] JUS IUSAUOI B 91ea.10 0] UOI1ed0| oWl e e oQ Jouue) o

*239 ‘SLWUNIUILLIOXO0P ‘S9111]132) UMO) ‘SpaeA 1200 ‘sqn (o 1204 ‘sqn (o ‘IydeA ‘seuliell se yons ‘ededs BuLioow [[es 1o ‘Ul ‘apinoid ey1sanijioe) sanljioeq buireog ¢

'SMO|[eus pareieBion pue ‘sjood pue sa|yj1i ‘ST [JpNLU ‘USJew 1[es Pue SPUe[iem apnjoul sa)is dlenby eroeds 8

|1 AuoBereD

Jopun saffeloyoue esepad ulasoyl
1de0x® '109[01q uo1RbINeN [eloped

© JO'S}WI| [elu0Z1Ioy 8y3 OJul ‘puelxe
1By} S[ESSaA PRI00W U} IM JO ‘SHW |
[eIUOZ 1I0Y BY1 UIY1IM SBULIOO |\

‘afeloyoue [elopad

B Ul pa1eo0| ake ey | Alobere) Jo swie)
ay1 W eyr sbuLioow pue (sburioow
0IAISS J0 [e1ual ““B9) | AlobBare)

JO SWwB1 8y} 198W 10U Op eyl SPULIoO N

‘uoiebireu Ylimaleeul 10U

S0P pUe ‘SMO| s pereIelan Ul paredo|
10U S| ‘suoie NGl 20| YIIM JUSISISUOD
OS[e's! 11 papInoid ‘SuoIrepuUaLLILLICIS)
JasewogieH Yim Jusis sucd

SIeo|} paJoow pue Bulioow paziioyine
Apnoinaid Jo uoiea0p. Joul --

‘orlulod sss2%e o1jgnd e

10 90U 1S3 'S JBUMO U} JO 3|1 B4 UIYIIM
S131 pue 9sMmo|eus pPaTeIRlan Ul peledo|
10U SI 11 ‘UoIIRBINRU YlIM 30USB 481U OU
s1ay) 109014 uoneBineN felepad e ul
pa1e00| Jou papinod ¢Aujioe) Buireoq Aue
U1Im pare1oosse 1ou sBulioow 1eoq ajbuis
[RIUSJ-UOU ‘ R IDJBWILLIOI-UOU ‘BRAL --

SONIHOOWN (P)

/S91s olrenbe

[e1ads Hunose)je Jo ul Junowe Aue Io
A2 000'5Z Uey Jerealb Buibpaip MeN

*JBJeM IO SpUe|IBM

ul fesodsp abpaIp Jojanoce (e)g 39S
/s91s olenbe [e109ds Bunos e Jo ul

(unowre Aue) Buibpaip aoueuslU e A

'9Ce1ins pauilRIep S| elislew

11 Ajuo ‘(Jerem yb1y uesw anode)
JUSWIYS 1INOU yJeaq Jo JoTem uado
‘puedn sapnjoul esodsiq || Alofer)
199W Jou op eyl s1eloid Jo ‘Ao

000'Ge 03 dn jo BuiBbpaip mau ‘A2 000'T
uey1 Jorealb Jo Buibpa.p soueusiue N

8sa1is olkenbe [e(0ads 03 Joedwl| ON --

'GT Asenuer pue

T JOQUIBAON USSMIB YOM 03 paiilI] -
pasn s|041uod uolimey|is Jodold --
“lesodsip puejdn yim Ao

000'T Ueyissa| Jo Buibpa.p souewsiuR A

ONIDA34A ()

11Nd3d 1VNAIAIANI

11 AdOO31VO

| AHOO31VO




G J0G 19dHS

00/6¢/6

‘felLeusieeAN) SWRD |BUS
-140S JO W INISBI Buoueyus Jo asodind ay) J0) SEe|ipn uo BuIdus ) Usaw-|euS IO ‘S8Injonuis Y| Uspoom ‘sybnog 8.1 Jo Juswiede|d ayl se|yayl Buiysnig

'sdi0D Aq palinbais |3 |

‘PesiInBIse 10 ‘16/9/L

pa1epP SUO N pUD Hwed plepuess pue
Sjuewal Inbal Bunis prepuess pasinal
sdi0D 8Y3 Y1Im JUBISSU0D 848 YD IyM
sa111|19e} 81Ny nJenkre Jaylo Jo ‘(uowi es
dNUelY Uey} BUIo) UsulUs | puS --
03 ‘siewInces||149bpLg

‘sdwel og ‘s|jeino ‘ssulpdid ‘saul|
uossiwsLel} felige ‘'saul] A1jin ‘o

pay Wl Jou s Ing ‘sapnjou| sbuipesy
snoinsid ay Jo Aue Jepun pauljep

J0U B eyl seEeMa|gqebineu Jo epn
Bu1199}fe 10 Ul XIOM JO SDINJONIIS --

SN ENTITIN

[eUOITEN Ul YJomsapn(oxe AloBerosiy] --
'sped U0 119NJISUOI J0 Spe0. 10 S||1) pue
uoireJo|dxe seb Jo |10 apnoul Jousso( --
"nS1oeloid

(Se13ays Bulysnig) Buipsss usi|pUS -
‘Burdwes Jo Bulfenins ‘Buijjup

Aorlo|dxe se yons saniande fonins

pUe S801/A8p JUBWBINSEsW J11IUB IS --

(7-v "ddv ‘o€ ¥4 €€ Aq paulep

se) ||1y/sa1nion.s Bunssasey sl p|IMuSH -
Nl

1o saunjonus Azelodws) dn-ues o ||ids |10 --
‘uolebineu 01 spe panoidde prens 1seo) --
"PONUNUOISIP S1asn Ble

sAep OE uIy1Im panowel ae fay) pepinoid
‘SjUBAB 214109ds BuINp 8sn [euo 11281091 10}
0P ‘seo|] ‘sioxlew ‘sfong Arlodwa ] --

SNOANVTTIOSIN
(1)

8AM|19e}

Buireoq pazuoyireun Asnoinaud
10 MU B YlIM paRI00sse

‘steo|) pue sioid Buipnjoul
‘sanponis 199loid uoiebineN
[elspade Jo sl [ejuoziioy
8y} OJuI ‘PUBIX® TeU] SBSSOA
[p.J00LL/PS300p Y1IM 0 ‘pusIxe
ey1sieo|} Josieid ‘saunpnis

"(usuewed
pue [euosess) AemisTeM 0] SS933e
feuoirebineu JojsIeo|) pue seid areAld

"pamo| e uosuedxs Josdis
uonippe ‘Buibpaip ON ‘Spil Mo| Je Se1ISans
110 paLioddns a.1e s1eo| ) papino.d pue ysfew

1[eS J09SMO|[eUs paeban Jono pauonsod
10U 3.2 S3INJoNUIS papinoid ‘syoop
pazuoyire Bunsixe Jo uoirInbijucdey

S1VOH
ANV SIHNLONYLS
d3.1490ddns

-371d ©)

11Nd3d
1VNAIAIANI

[1 AHO931VO

| AHOO31VO






